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March 8, 2013 CITY OF HILLSBORO, ENGINEERING DIVISION

J INVITATION TO BID FOR PUBLIC IMPROVEMENTS
Hillsboro | gip susmITTED BY:
BID NO.: | 20552222-6102 | BID CLOSING/OPENING DATE AND TIME: | March 21, 2013 | 2:00 PM
DESCRIPTION: 2013 Pavement Management Program: Crack Seals & AC Replacements
PROJECT MANAGER: | Teresa Gibson PHONE: | (503) 681-6234 | FAX: | (503) 681-6245
E-MAIL: | teresa.gibson@hillsboro-oregon.gov

PREBID CONFERENCE: | NO

THIS PROCUREMENT IS FORMAL. FAXED BIDS WILL NOT BE ACCEPTED.
SEALED BIDS will be received until the BID CLOSING DATE and TIME noted above by the City of
Hillsboro at:

CITY OF HILLSBORO

PUBLIC WORKS DEPARTMENT — ENGINEERING DIVISION

150 EAST MAIN STREET, FLOOR #4

HILLSBORO, OR 97123

POINT OF CONTACT: All questions concerning the bidding, material or technical requirements should be
directed to the Project Manager listed above. For Copies of the Bid Documents please contact the Project
Manager listed above (or): Public Works Department, Engineering Division at 503-681-6146.

BIDDER’S NOTE: The following is a proposed estimated price range $270,000 - $300,000

FOR MORE INFORMATION please refer to Section | “Instructions to Bidders”.
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*** THE ENTIRE BID BOOK IS TO BE RETURNED ***

WHEN RETURNING THE ENTIRE BID BOOK THE ITEMS MARKED WITH AN “X” INDICATES PAGES TO BE | PAGE
COMPLETED (SEE NOTE1)
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ATTACHMENTS: The following attachments are hereby incorporated by reference:
e  Special Specifications
e  Drawings
e City of Hillsboro Standard Terms & Conditions for Public Improvement Contracts (Rev. June, 2011)
PREVAILING WAGE RATES: incorporated by reference N/A
P W R. for Public Works Contracts in Or. (BOLI, Rev. JANUARY 1, 2013 available at:
http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml)

NOTE 1:Bidder is responsible for completing and returning any page(s) in any attachment(s) which require a
response. (THE ENTIRE BID BOOK IS TO BE RETURNED)
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ADVERTISEMENT

CITY OF HILLSBORO
INVITATION TO BID

2013 PAVEMENT MANAGEMENT PROGRAM
CRACK SEAL & AC REPLACEMENTS
Contract # 20552222-6102

Sealed bids will be received only at the office of the City of Hillsboro Public Works Engineering Division, 150 East Main
Street, Fourth Floor, Hillsboro Civic Center, Hillsboro, OR 97123, by 2:00 p.m. on Thursday, March 21, 2013 (Bid Closing).
The bids will be opened (Bid Opening) immediately after the stated Bid Closing time. Within two (2) hours of the bid closing,
before 4:00 p.m., Thursday, March 21, 2013, all bidders must have submitted their First Tier Subcontractor Disclosure form.

The general nature and approximate quantities of work shall include furnishing all equipment, materials and labor required
to install the following:

The City is contracting the following annual maintenance work in order to maintain the roadways within the City:

Crack Seal & AC Replacements: Furnish all labor, equipment, and materials necessary for the preparation
and application of approximately 127,735 linear feet of polymer modified asphalt-rubber sealant to repair
and reseal cracks in flexible pavements, and removal/replacement of approximately 3,810 square yards of
defective pavement with approximately 882 tons of asphalt concrete and associated work.

Contract documents may be obtained from the office of the City Public Works Engineering Division, 150 E Main St,
Fourth Floor, Hillsboro Civic Center, Hillsboro, OR 97123 for $15 (non-refundable) plus postage for mailing. Please
call (503)-681-6146 for additional information. Documents will also be available on the City’s website at:
www.ci.hillsboro.or.us.

This contract will be for a Public Work which makes it subject to ORS 279C.800 to 279C.870 (prevailing wage laws, Oregon
Bureau of Labor & Industry)

Each bid must contain a statement as to whether the bidder is a resident bidder as defined in ORS 279A.120.

Each bid must also contain the Contractor's Oregon Construction Contractors Board (CCB) registration number.

The bidding documents may be reviewed at the above address or at many of the area plan centers.

All bidders must be prequalified. Bidders must demonstrate the ability to perform the type of work that is required
for this project through the prequalification application. Prequalification applications must be submitted twenty four
(24) hours in advance of the bid submittal time and date noted above. Prequalification applications may be obtained at the
address given above.

The City of Hillsboro reserves the right to reject any bid not in compliance with all prescribed public contracting procedures
and requirements and may reject for good cause all bids upon a finding of the City of Hillsboro that it is in the public interest
to do so and at its sole option may waive any minor informalities in any bid..[ORS 279C365(1)]

Dated this 5th day of March, 2013

CITY OF HILLSBORO

NG

City Recorder
Please Publish:
Argus: March 8" and 12", 2013
Daily Journal: March 8" and 11", 2013
Hillsboro Chamber of Commerce
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SECTION I. INSTRUCTIONS TO BIDDERS:

All bids are subject to the provisions and requirements of the City of Hillsboro Public Contracting
Ordinance, Administrative Rules, City of Hillsboro Standard Conditions for Public Improvement Contracts,
the Oregon Revised Statutes and the Attorney General's Model Public Contract Rules .

1. BID DOCUMENTS: (A) Bidders shall be responsible
for obtaining all bid documents, including all attachments
and/or addenda for the Invitation to Bid.

(B) Failure of the bidder to obtain all of the documents,
including attachments and/or addenda could result in bid
rejection due to failure of the Bidder to have all of the bid
information or failing to return any required documents
with their bid.

(C) In order to be added to the Planholders List, Bidders
must register with the City Department issuing this ITB.

(D) Failure of a Bidder to register could result in bid
rejection due to failure of the Bidder to have all of the bid
information or failing to return any required documents
with their bid.

(E) Bidders may also request copies of bid documents
by e-mail, telephone or fax from the person or firm listed
on page one of this Invitation to Bid.

2. APPLICABLE STANDARD CONDITIONS: The
Standard Conditions which apply to the work on this
project are found in the latest edition of the City of
Hillsboro Standard Terms & Conditions for Public
Improvement Contracts. The Bidder shall obtain and
become acquainted with the applicable provisions of
these Standard Conditions. This document is available
from the Department issuing the bid.

3. PROTEST OF SPECIFICATIONS OR CONTRACT
TERMS: A bidder who believes bid specifications are
unnecessarily restrictive or limit competition may submit
a protest, in writing, to the City. To be considered,
protests shall be received at least five (5) days before the
bid closing date.

The right to protest bid specifications and/or contract
terms is provided in OAR 137-049-0260, as a provision
for "checks and balances" on the ITB. The City shall
promptly respond to each written protest, and where
appropriate, issue all revisions, substitutions, or
clarifications via addendum(s).

Envelopes containing bid protests shall be marked as
follows:

BID SPECIFICATION PROTEST

BID NUMBER, CLOSING DATE

Protest of technical or contractual requirements shall
include the reason for protest, supported by documented
factual information, and any proposed changes to the
requirement.

CSDO13_ITB.docx

4. BID SUBMISSION: Sealed bids, containing a
minimum of one (1) original signed bid response
including any addenda which require signature, shall be
received and date and time-stamped by the City prior to
bid closing. No bid received after bid closing date and
time shall be considered. To ensure that your bid
receives priority treatment within our mailing system, your
bid should be labeled with the following information:

BID #, BID DUE DATE & TIME: 03/21/2013 2:00PM

Teresa Gibson

CITY OF HILLSBORO

Public Works Department — Engineering Division
150 EAST MAIN STREET, FLOOR #4
HILLSBORO, OR 97123

The City is not responsible for the proper identification
and handling of any bid not submitted in a timely manner.

5. SIGNATURE ON BID: Bids shall be signed in ink by
an authorized representative of the bidder. Signature on
a bid certifies that the bid is made without connection with
any person, firm or corporation making a bid for the same
goods and/or services and is in all respects fair and made
without collusion or fraud. Signature on a bid also certifies
that the bidder has read, fully understands and agrees with
all bid specifications, terms and conditions. No
consideration will be given to any claim resulting from
bidding without fully comprehending all requirements of the
Invitation to Bid.

Bidders shall only enter information within the bid
document where it is requested or required. Bidders shall
not make any alterations to the Original Solicitation
Document. Any bid that has been altered may be
rejected.

6. BID WITHDRAWALS: No bidder may withdraw a bid
after the deadline set for bid closing unless award is
delayed for a period exceeding thirty (30) days.

7. BID OPENING: Bids received in response to this
Invitation to Bid shall be publicly opened at the scheduled
bid opening, where the date; time and place are noted
on page one (1) of this Invitation to Bid. Bidders who
attend the bid opening shall be informed only of the
names of bidders submitting bids and the total bid price.
No other information shall be available at that time.
Award decisions will NOT be made at the bid opening.

8. INVESTIGATION OF REFERENCES: the City
reserves the right to investigate the references and the
past performance of any bidder with respect to its
successful performance of similar services, compliance
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with specifications and contractual obligations, and its
lawful payment of suppliers, subcontractors, and
workers. The City may postpone the award or execution
of the contract after the announcement of the apparent
successful bidder in order to complete its investigation.
The City reserves the right to reject any bid response or
to reject all bid responses at any time prior to the City's
execution of contract, upon good cause and upon the
City finding that it is in the public interest.

9. INTENT TO AWARD NOTICE: Pursuant to OAR 137-
049-0450(3), the City reserves the right to announce the
Intent to Award prior to the formal bid award by a Bid
Tabulation Sheet by faxing or mailing the Bid Tabulation
Sheet to all bidders. This shall serve as a notice to all
bidders of the City’s intent to make the award to the lowest
responsible and responsive bidder(s). Bidders shall have
five (5) days within which they can view the bid file(s) by
appointment or request any clarifications, etc. concerning
the award(s). After the expiration of this five (5) day period,
the City shall proceed with the formal award of the
contract(s).

10. PROTEST OF AWARD: Bidders shall have five (5)
days, after the City announces their intent to award,
within which to file a written protest. OAR 137-049-0450
provides that the protest must specify the grounds upon
which the protest is based. The City will not accept
protests submitted more than five (5) days after the intent
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to award notice. (See also the City of Hillsboro Standard
Terms and Conditions, Part Il #15)

11. PRIOR ACCEPTANCE OF DEFECTIVE
PROPOSALS: Due to limited resources, the City
generally will not completely review or analyze any bid
response which on its face fails to comply with the
requirements of the bid documents or which clearly is not
the best bid, nor will the City generally investigate the
references or qualifications of those who submit such bid
responses. Therefore, neither the release of a bidder's
bid bond, the return of a bid response, nor
acknowledgment that the selection is complete shall
operate as a representation by the City that a response
was complete, sufficient, or lawful in any respect.

12. NOTICE OF AWARD: After expiration of the five (5)
day period and resolution of all protests, the City will
proceed with final award. The successful bidder(s) will
be given a notice of award following authorization by the
Hillsboro City Council or other governing body.

13. COMMENCEMENT OF WORK: Contractor shall
commence no work under this contract until all
certificates of insurance, as required in Section Ill, have
been provided and a Notice to Proceed has been issued
by the City.
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SECTION Il. SPECIAL TERMS AND CONDITIONS

Any additional terms and conditions contained within the City of Hillsboro Standard Conditions for Public
Improvement Contracts are incorporated into and made a part of this section by this reference. It is the
responsibility of the bidder to be familiar with all terms and conditions contained within both documents.

1. DEFINITIONS: (See also COH Standard Terms and
Conditions)

“Contractor” means the Person, including a a Consultant
as defined in OAR 137-048-0110(1), with whom the City
enters into a Contract.

“The City” means the City of Hillsboro.

“The City Purchasing Office” means the Purchasing
Division of the City of Hillsboro.

“Days”: if not preceded by any other designation means
calendar days, including weekdays, weekends and
holidays. “Business Days” means Monday through
Friday excluding City of Hillsboro holidays. “Working
Days” are designated as the days that work is done or
can be done on the project.

2. HEADINGS: The section headings in this Contract
are included for convenience only; they do not give full
notice of any portion of the terms of this Contract and are
not relevant to the interpretation of any provision of this
Contract.

3. BIDDER CERTIFICATIONS: (A) Bidder certifies that
this bid has been arrived at independently and has been
submitted without any collusion designed to limit
independent bidding or competition.

(B) Bidder certifies compliance with State of Oregon
statutory  requirements governing registration  of
corporations and/or assumed business names.

4. DISCLOSURE OF CONFLICT OF INTEREST: All
bidders shall disclose, on the Invitation to Bid, any
relationship to the manager or person in charge of
evaluating the contract performance. Failure to disclose
such information may be grounds for termination of the
contract.

5. PREVAILING WAGE RATES (PWR)-BOLI
REQUIREMENTS: The Contractor and all subcontractors
shall comply with the provisions of ORS 279C.800
through 279C.870, relative to Prevailing Wage Rates
established by the Bureau of Labor and Industries
(BOLI), as outlined in Sections C.1 and C.2 of the
General Conditions when the contract price exceeds
$50,000 or when $2,000 or more of Federal funds are
used.

This ITB and the resulting Contract are subject to the
BOLI requirements and the "PREVAILING WAGE
RATES for Public Works Contracts in Oregon.” The BOLI
wage rates referenced for this ITB are listed on page one
of this ITB. The Work will take place in Washington
County, Region 2. The BOLI PWRs are to be found at:

http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml
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6. BID SECURITY: a 10% Bid Bond is required for this
project. Contractor shall have ten (10) days to provide
the required certificates of insurance, a 100%
performance bond, and a 100% payment bond from the
date of the “Notice of Intent to Award.” If the contractor
fails to provide the required certificates of insurance and
performance bond and payment bond, the bid bond or
other security required to be submitted with this bid shall
be forfeited to the City of Hillsboro. (See City of Hillsboro
“Standard Terms & Conditions” for form and additional
information.)

7.1 PERFORMANCE BOND AND PAYMENT BOND: A
100% Performance Bond and 100% Payment bond to be
submitted on the City of Hillsboro Performance Bond
Payment Bond forms are required for this project.[ORS
279C.380] (See City of Hillsboro “Standard Terms &
Conditions” for forms and additional information.)

7.2 WARRANTY BOND: A warranty bond submitted on
the City of Hillsboro warranty bond form is required for
this project [HMC 2.56.100] before the final payment on
the contract is issued. The warranty security furnished
by the Contractor for the work performed will be ten
percent (10 %) of the original contract amount to
guarantee replacement and repair of the public
improvements as described in the contract for a period of
one year following the issuance of the written Notice of
Substantial Completion. (See City of Hillsboro “Standard
Terms & Conditions” for form and additional information.)

8. METHOD OF AWARD: Award shall be made to the
lowest responsive and responsible bidder for the total of
the items selected for award. The City reserves the right
to withdraw any item(s) from award consideration if it is in
the best interest of the City.

9. CONTRACT PROVISIONS BINDING: The provisions
of this contract shall be binding and shall supersede
those of any other document concerning transactions
conducted under this contract between CONTRACTOR
and the CITY.

10. AMENDMENTS: The terms of this contract shall not
be waived, altered, modified, supplemented or amended in
any manner whatsoever without prior written approval of
the City Purchasing Office.

11. RESPONSIBILITY FOR DAMAGES/HOLD
HARMLESS: Contractor shall be responsible for all
damage to property, injury to persons, and loss,
expense, inconvenience, and delay that may be caused
by, or result from, the carrying out of the Work to be done
under this Contract, or from any act, omission or neglect
of the Contractor, his subcontractors, personnel, or
agents, and the Contractor shall indemnify, defend and
hold harmless the Owner against any claims arising from
said damage, injury, loss or expense.
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12. HAZARD _COMMUNICATION: Products  which
contain hazardous chemicals, as defined by Oregon
Administrative Rules Chapter 437, must be labeled,
tagged or marked with the following information:

(A) Identity of the hazardous chemical(s);

(B) Appropriate hazard warning; and name and address
of the chemical manufacturer, importer or other
responsible party.

Upon request, Contractor shall provide a Material Safety
Data Sheet, as required by CHAPTER 437-002-360 (35),
29 CFR 1910.1200, for any item included in this contract
which contains hazardous chemicals.

Bidders should address questions about the
Administrative Rules referenced in this section to the
Department of Consumer and Business Services,
Oregon Occupational Health & Safety Administration
Section, Labor and Industries Building, Salem, Oregon
97310, (800) 922-2689, FAX: (503) 947-7463.

13. CONTACT PERSON: Contractor shall designate one
or more person(s) responsible for Contractor's work under
this contract. Contractor shall provide to the City the
names, addresses and telephone numbers of such
person(s) and shall keep this information current at all
times.

14. NONDISCRIMINATION: Contractor shall comply with
all applicable requirements of federal and state civil
rights and rehabilitation statutes, rules and regulations.

15. AWARD TO FOREIGN CONTRACTOR: If the amount
of this contract exceeds $10,000 and if Contractor is not
domiciled in or registered to do business in the State of
Oregon, Contractor shall promptly provide to the Oregon
Department of Revenue and the Secretary of State
Corporation Division all information required by those
agencies relative to this contract. The City shall withhold
final payment under this contract until Contractor has met
this requirement.
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16. SECURITY OF DOCUMENTS AND PROPERTY: All
City property, materials and documents and all personal
property of the City employees are to be left undisturbed
and are not to be handled, read or otherwise used by
Contractor or Contractor's employees. Contractor shall
consider all documents confidential. Any disclosure of
confidential information or removal of City property by
Contractor or Contractor's employees shall be cause for
immediate contract cancellation. Any liability, including
but not limited to, attorney fees, arising from any action
or suit brought against the City because of Contractor’s
willful or negligent release of information, documents or
property shall be borne by Contractor.

17. SILENCE OF SPECIFICATION: The apparent silence
of this specification and supplemental specification as to
any detailed description concerning any point, shall be
regarded as meaning that only the best commercial
practice is to prevail and that only materials and
workmanship of first quality are to be used.

18. LIQUIDATED DAMAGES. Failure to complete the
Project by the specified time will result in damages to the
City. The parties to this contract agree that establishing
the exact amount of damages the City will incur will be
difficult. In order to compensate the City, the parties to
this contract have estimated the amount the City would
be damaged for every calendar day completion is
delayed. Consequently, the Contractor agrees to pay the
City the sum of $400 per day, not as a penalty but as
liquidated damages, for each day elapsed beyond the
Substantial Completion date set forth in the bid
document. The total liquidated damages shall be
deducted from the final payment due the Contractor. The
City may waive its right to claim part or all of the
liquidated damages due under this provision, but such
full or partial waiver shall not negate or abridge any other
right of action the City may have to enforce the
provisions of this Contract. Contractor will not contest
such sums as being other than a reasonable measure of
delay damages in the event those damages become
payable under these provisions.
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SECTION Ill. INSURANCE REQUIREMENTS
(Also See Part VI Section G COH Standard Terms and Conditions)

The apparent low bidder shall provide all required proof of insurance and bonding (See City of Hillsboro
Standard Terms & Conditions) to the Department issuing the Bid within ten (10) days from the date on the
“Notice of Intent to Award.” Failure to present the required documents within ten (10) days may be
grounds for bid rejection.

Insurance Coverages-The following insurance coverages and dollar amounts are required pursuant to this Subsection:

Insurance Combined Single Limit Annual Aggregate

Coverages Per Occurrence Limit
Commercial General Liability $1,000,000 $2,000,000
Commercial Automobile Liability $1,000,000 $2,000,000

Extended Coverage shall be for a Minimum of three (3) years after Final Completion (see G.4.1 COH Standard Terms &
Conditions.)

Additional Insured: Add the following as Additional Insureds under the Contract:

e “The City of Hillsboro its elected and appointed officials, officers, agents, employees and volunteers”
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Each Bidder (offeror) must read and comply with the following Sections. Failure to do so may
result in bid/proposal (offer) rejection.

SECTION IV. RESIDENCY INFORMATION

ORS 279A.120(2) states “For the purposes of awarding a public contract, a contracting agency shall: (a) Give preference to
goods or services that have been manufactured or produced in this state if price, fitness, availability and quality are otherwise
equal; and (b) Add a percent increase to the bid of a nonresident bidder equal to the percent, if any, of the preference given to
the bidder in the state in which the bidder resides.”

“Resident bidder” means a bidder that has paid unemployment taxes or income taxes in this state during the 12 calendar
months immediately preceding submission of the bid, has a business address in this state and has stated in the bid whether the
bidder is a “resident bidder” [ORS 279A.120(1)(b)].

“Non-resident bidder” means a bidder who is not a “resident bidder” as defined above [ORS 279A.120(1)(b)].

Check one: Bidder is a (C]) RESIDENT bidder  ([]J) NON-RESIDENT bidder.

SECTION V. CERTIFICATION OF COMPLIANCE WITH DISCRIMINATION LAWS

By my signature in Section X of this ITB, | hereby attest or affirm under penalty of perjury that | am authorized to act on behalf of
Contractor in this matter, and to the best of my knowledge the Contractor has not discriminated against minority, women or
emerging small business enterprises certified under ORS 200.055, in obtaining any required subcontract or against a business
enterprise that is owned or controlled by or that employs a disable veteran as defined in ORS 408.225.

SECTION VI. CERTIFICATION OF COMPLIANCE WITH OREGON TAX LAWS

By my signature in Section X of this ITB, | hereby attest or affirm under penalty of perjury that | am authorized to act on behalf of
Contractor in this matter, that | have authority and knowledge regarding the payment of taxes, and that Contractor is, to the best
of my knowledge, not in violation of any Oregon Tax Laws.

For purposes of this certificate, 'Oregon Tax Laws' means those programs listed in ORS 305.380(4) which is incorporated
herein by this reference. Examples include the state inheritance tax, personal income tax, withholding tax, corporation income
and excise taxes, amusement device tax, timber taxes, cigarette tax, other tobacco tax, 9-1-1 emergency communications tax,
the homeowners and renters property tax relief program and local taxes administered by the Department of Revenue (Lane
Transit District Self-Employment Tax, Lane Transit District Employer Payroll Tax, Tri-County Metropolitan Transit District of
Oregon “Tri-Met” Employer Payroll Tax, and Tri-Met Self-Employment Tax).

SECTION VII. VERIFICATION OF RESPONSIBILITY

The City reserves the right, pursuant to ORS 279C.375 and OAR 137-049-0390, to investigate and evaluate, at any time prior to
award and execution of the contract, the lowest bidder's (apparent successful offeror's) ability to perform the contract.
Submission of a signed offer shall constitute approval for the City to obtain any information the City deems necessary to
conduct the evaluation. The City shall notify the apparent successful offeror, in writing, of any other documentation required.
Being a responsible bidder may include having the appropriate financial, material, equipment, facility and personnel resources
and expertise, or ability to obtain the resources and expertise to perform the contract. Contractor shall have a satisfactory
record of contract performance. The Contractor shall also have a satisfactory record of integrity. An unsatisfactory record of
integrity may include previous violations of state environmental laws or a false certifications made to any Public Agency. The
Contractor is to be qualified legally to contract with the City of Hillsboro. Failure to promptly provide any requested information
may result in bid/proposal rejection.

The City may postpone the award of the contract after announcement of the apparent successful offeror in order to complete its

investigation and evaluation. Failure of the apparent successful offeror to demonstrate responsibility, as required under ORS
279C.375 and OAR 137-049-0390, may render the offeror non-responsible and shall constitute grounds for offer rejection.

SECTION VIII. DRUG TESTING POLICY CERTIFICATION
DRUG-TESTING POLICY CERTIFICATION:
By my signature in Section X of this ITB, | hereby attest or affirm under penalty of perjury that | am authorized to act on
behalf of Contractor in the matter, and to the best of my knowledge the Contractor has a drug-testing program in place

which applies to all employees. Contractor shall maintain a drug-testing program at all times during the performance of the
Contract awarded. Failure to maintain such a program shall constitute a material breach of contract.[ORS 279C.505]
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SECTION IX. BID PROPOSAL FORM

BID SUBMITTED BY:

2013 PAVEMENT MANAGEMENT PROGRAM (#20552222-6102)
CRACK SEALS & AC REPLACEMENTS

The bidder proposes to furnish all equipment, materials, and labor required to complete preparation and
placement of approximately 127,735 linear feet of polymer modified asphalt rubber sealant and
removal/replacement of approximately 3,810 square yards of defective pavement with approximately

882 tons of asphalt concrete and associated work.

ITEM UNIT
# DESCRIPTION UNIT | QUANTITY PRICE AMOUNT
1 Move-in, Bond, Insurance, Clean Up, All Streets L.S. All
2 Traffic Control (including permits) and L.S. All

Public Notification, All Streets
3 Crack Preparation and Application of Polymer L.F. 127,735
Modified Asphalt Rubber Sealant, All Streets
4 Utility Adjustments
a. Manholes EA. 3
b. Water Valves EA. 5
5 Install New Survey Monument Box EA. 2
6 Asphalt Concrete Removal and Preparation SQ.YD. 3,810
7 Asphalt Concrete Replacement with TON 882
Level 3, 1/2" Dense Graded Asphalt Concrete
8 4" Depth Grind SQ.YD. 246
9 3/4" Minus Aggregate Base/Shoulder Rock CU.YD. 51
10 Remove/Replace Concrete Curb L.F. 253
11 Traffic Signal Loops EA. 4
TOTAL

METHOD OF AWARD: Award shall be made to the lowest responsive and responsible bidder for the total of
the items selected for award. Award shall be made to one bidder and one bidder only. The City reserves the

right to withdraw any items(s) from award if it is in the best interest of the City to do so.
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SECTION X. SIGNATURE OF BIDDER'S DULY AUTHORIZED REPRESENTATIVE

THIS OFFER MUST BE SIGNED IN INK BY AN AUTHORIZED REPRESENTATIVE OF THE OFFEROR. ANY ALTERATIONS OR
ERASURES TO THE OFFER MUST BE INITIALED IN INK BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE.

The undersigned acknowledges, attests and certifies individually and on behalf of the Offeror that:

(1) He/she is a duly authorized representative of the Offeror, has been authorized by Offeror to make all representations, attestations, and
certifications contained in the bid/proposal document and all addenda, if any issued, and to execute this bid/proposal document on behalf of
Offeror;

(2) Offeror, acting by its authorized representatives, has read and understands all bid/proposal instructions, specifications, and terms and
conditions contained in this bid/proposal document (including all listed attachments and addenda, if any issued;

(3) Offeror certifies that this bid/proposal had been arrived at independently and has been submitted without collusion designed to limit
independent bidding or competition;

(4) Offeror is bound by and will comply with all requirements, specifications, and terms and conditions contained in this bid/proposal
document (including all listed attachments and addenda, if any issued;

(5) Offeror will furnish the designated item(s) and/or service(s) in accordance with the bid/proposal specifications and requirements and will
comply in all respects with the terms of the resulting contract upon award;

(6) OFFEROR WILL PROVIDE/FURNISH FEDERAL EMPLOYEE IDENTIFICATION NUMBER OR SOCIAL SECURITY NUMBER WITH
BID SUBMISSION.

I hereby acknowledge having received and duly considered the following addenda to the specification and the following revision or additions
to the plans: Addenda No to No. Inclusive.

Bidder (COMPANY) Name FEIN ID# or SSN (REQUIRED)
Bidder Address
Authorized Signature Date

Title of Authorized Representative

Contact Person Phone Fax

CONSTRUCTION CONTRACTORS BOARD

(1) Offerors shall be licensed with the State of Oregon Construction Contractors Board (CCB) prior to bidding on Public Improvement
Contract(s). FAILURE TO COMPLY WITH THIS REQUIREMENT SHALL RESULT IN BID REJECTION.

(2) All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the time they
propose to engage in subcontract work. The CCB registration requirements apply to all public works contracts unless superseded by
federal law. Offerors SHALL provide their Construction Contractors Board (ORS 701.055) registration number below:

CONSTRUCTION CONTRACTORS BOARD REGISTRATION NO.: EXPIRATION DATE OF CCB NO.:
(Construction Contractors Board, 700 Summer Street NE, Suite 300, Salem, Oregon 97310, telephone (503) 378-4621)

THIS SECTION TO BE COMPLETED BY THE CITY OF HILLSBORO

The City of Hillsboro, hereby awards a contract to the above bidder for the item(s) and/or service(s) designated on
the bid invitation as:

Project Name: 2013 Pavement Management Program: Crack Seals & AC Replacements BID #20552222-6102

Alternates (if any):

Total Contract Price Awarded: Contract # Term/Expires:

For the City of Hillsboro MAYOR/Chairperson Utilities Commission/Director/Project Manager Date

(the following is only needed if signed by the Mayor

Attest: CITY RECORDER Date
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SECTION XI. FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM INSTRUCTIONS

1. Pursuant to ORS 279C.370, bidders are required to disclose information about certain first-tier subcontractors when the
Public Contracting Agency estimates the contract value for a Public Improvement to be greater than $100,000 (see
Disclosure Form). Specifically, when the contract amount of a first-tier subcontractor is greater than or equal to: (i) 5% of
the project bid, but at least $15,000, or (ii) $350,000 regardless of the percentage, the bidder must disclose the following
information about that subcontract within two (2) working hours after the bid closing:

a) The subcontractor's name and,
b) The category of work that the subcontractor would be performing.
C) The dollar value of the work.

2. If the bidder will not be using any subcontractors that are subject to the above disclosure requirements, the bidder is
required to indicate "NONE" on the accompanying form.

3. THE CITY OF HILLSBORO MUST REJECT A BID IF THE BIDDER FAILS TO SUBMIT THE DISCLOSURE FORM
WITH THIS INFORMATION BY THE STATED DEADLINE.

4. A bidder shall submit the disclosure form required either in its bid submission or within two (2) working hours after Bid
Closing/Opening in the manner specified by the ITB.

5. Compliance with the disclosure and submittal requirements of ORS 279C.370(2) and these Instructions is a matter of
responsiveness. Bids which are submitted by Bid Closing, but for which the disclosure submittal has not been made by the
specified deadline, are not responsive and shall not be considered for Contract award

6. The City of Hillsboro shall obtain, and make available for public inspection, the disclosure forms required by ORS
279C.320. The City of Hillsboro shall also provide copies of disclosure forms to the Bureau of Labor and Industries as
required by ORS 279C.835. The City of Hillsboro is not required to determine the accuracy or completeness of the
information submitted. Substitution of affected first-tier subcontractors shall be made only in accordance with ORS
279C.585.
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SECTION XI. FIRST-TIER SUBCONTRACTOR DISCLOSURE FORM
(ORS 279C.370)

Bids which are submitted by Bid Closing, but for which a required disclosure submittal has not been
made by the specified Disclosure Deadline, are not responsive and shall not be considered for Contract
award

CITY OF HILLSBORO INFORMATION:

PROJECT NAME: 2013 PAVEMENT MANAGEMENT PROGRAM

CRACK SEALS & AC REPLACEMENTS
BID #: 20552222-6102  BID CLOSING/OPENING: Date: March 21, 2013 Time: 2:00 P.M.
REQUIRED DISCLOSURE DEADLINE: TWO (2) WORKING HOURS AFTER ABOVE DATE & TIME

Deliver Form to (Dept.): Engineering Division
Designated Recipient (Person): Teresa Gibson Phone #: 503-681-6234
Department’s Address: 150 East Main Street, 4™ Floor

Hillsboro, OR 97123

INSTRUCTIONS:

The contracting Department will insert "N/A" above if the contract value is anticipated to be less than $100,000.
Otherwise this form must be submitted either with the bid or within TWO (2) working hours after the advertised
bid closing/opening date and time; but no later than the DISCLOSURE DEADLINE stated above.

Unless otherwise stated in the solicitation, this document shall not be submitted by facsimile. It is the responsibility of
bidders to submit this disclosure form and any additional sheets, with the bid number and project name clearly marked,
at the location indicated by the specified disclosure deadline. See “Instructions to Bidders”.

List below the Name and Category of Work for each first-tier subcontractor that would be furnishing labor, or
labor and material, for which disclosure is required. Enter the word_"NONE" if there are no first-tier
subcontractors subject to disclosure. ATTACH ADDITIONAL SHEETS IF NECESSARY.

BIDDER DISCLOSURE:

SUBCONTRACTOR NAME CATEGORY OF WORK DOLLAR VALUE
1. $
2. $
3. $
4. $
5. $
6. $

The above listed first-tier subcontractor(s) are providing labor, or labor and material, with a Dollar Value equal to
or greater than:

a) 5% of the total Contract Price, but at least $15,000. [If the Dollar Value is less than $15,000 do not list the
subcontractor above.]

Or
b) $350,000 regardless of the percentage of the total Contract Price.

Form Submitted By (Bidder Name):

Contact Name: Phone #:
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

1. Quantities and Contract Prices

The quantities set forth in this contract are approximate only, and the right is reserved by the City to make
such increases or decreases in the quantities as may be necessary to satisfactorily complete the work and
to maintain the contract within the 2012/2013 Pavement Management Program Budget. Such modification
will not entitle the contractor to renegotiate the unit prices. Actual payment for work done under this
contract will be made at the unit prices set forth in the Contractor's proposal. It is neither implied nor
expressly agreed that the actual amount of work to be done and paid for will correspond therewith. The
City reserves the right to reject any or all bids.

2. Time of Award
The anticipated time of award for this contract is April 2, 2013 at the City of Hillsboro Council meeting to
be held at 7:00pm in the Civic Center Auditorium, located at 150 E Main Street, Hillsboro, OR 97123.

3. Standard Specifications
All work shall conform to the current City of Hillsboro Design and Construction Standards, the Oregon

Department of Transportation Oregon Standard Specifications for Highway Construction (2008), and Clean
Water Services Design and Construction Standards for Sanitary Sewer and Surface Water Management
(June 2007). All traffic control and pavement markings shall be in accordance with the Manual of Uniform
Traffic Control Devices (MUTCD), 2009 Edition and the Oregon Temporary Traffic Control Handbook
(OTTCH), December 2011. The documents referenced above are hereby made part of these specifications.

4. Time of Construction
Work contemplated in this contract may not commence until April 8, 2012. All work contemplated in this
contract shall be completed by June 28, 2012.

5. Preconstruction Conference

After the execution of the contract, but prior to the notice to proceed, a pre-construction conference
between the contractor, any subcontractors, and the City shall be held at a mutually acceptable time and
place. The contractor shall be represented, at a minimum, by a principle of the firm and the superintendent
of the project. The contractor shall provide a work schedule for the City Engineer’s approval at
the preconstruction conference. The work schedule shall list in order the streets the contractor’s crew
plans to work each day. The contractor shall provide an updated schedule to the Engineer before making
any changes to the work schedule.

6. Scope
This work consists of furnishing all labor, equipment, and materials necessary for the preparation and

application of polymer modified asphalt-rubber sealant to repair and reseal cracks in flexible pavements,
and remove/replace defective pavement with asphalt concrete at locations designated by the Engineer.

7. Areas of Work
Streets to be crack sealed and asphalt replacements are indicated on the enclosed maps and tables. The
contractor shall crack seal outside the areas of asphalt concrete replacements. Clean and seal all readily
visible cracks and open joints 1/16” or larger in accordance with these specifications and as directed by the
Engineer. This includes cracks with existing sealant that no longer seals the crack (if the crack is already
sealed and does not show signs of reopening, do not seal). Clean and seal along the edges at concrete
gutters as indicated on the enclosed tables.

The sizes of the asphalt replacements are listed on the enclosed tables. The sizes of asphalt replacements
and crack seals are approximate and may increase or decrease as may be necessary to satisfactorily
complete the work and to maintain the contract within the 2012/2013 Pavement Management Program
Budget. Should the contractor note any significant discrepancies in quantities for the crack seal they shall
contact the project manager or inspector prior to sealing. The asphalt replacement areas marked in the
field by the City are the actual areas to be repaired. These dimensions will be the basis for payment.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

8. Hours of Work
General hours of work shall be limited to 7:00 AM to 5:00 PM Monday through Friday, unless otherwise
approved by the Project Manager. Under no circumstances will work be allowed on Sundays or Holidays.
Work on West Main Street and SW 229" Avenue shall be limited to 9:00 AM to 3:00 PM Monday through
Friday. Work will not be permitted near schools when students would be going to or from school. Hours of
work may also be affected on those roadways abutting other agency roadways.

The contractor will need to schedule work so as not to interfere with the Tuesday Market, Saturday Market,
Liberty High School Falcon 5k Relay (April 20™), Hippie Chick Half & Quarter Marathon (May 11™), RAAM
Oregon Cycling Challenge (May 11'"), Helvetia Half Marathon (June 8", or any other special events.

9. Traffic Control and Public Notification
The contractor shall provide adequate signing and Oregon certified flaggers to ensure the work zone is
properly identified in compliance with the current edition of the Manual of Uniform Traffic Control Devices,
2009 Edition (MUTCD) and the Oregon Temporary Traffic Control Handbook, December 2011 (OTTCH).

All Oregon certified flaggers shall have:

a. The mental and physical ability to provide timely, clear, and positive guidance.

b. A sense of responsibility for safety of the public and work crew.

c. A neat appearance.

d. A courteous but firm manner.

e. Completed an approved work zone traffic control course within the past three (3) years and be able
to provide evidence of completion to the Project Inspector upon request. (Oregon certified flagger.)

f. Two-way radios with extra batteries.

g. Shall not use personal cell phones while working on the job site.
h. Shall be able to communicate effectively with the general public, Contractor, Project Inspector.

A detailed traffic control plan shall be supplied to the Project Engineer prior to/at the preconstruction
meeting. The plan shall include, but not be limited to all construction signing, flagger locations, types and
locations of traffic control devices, and construction phasing. Roadways shall remain open to traffic
flow unless otherwise approved in writing by the City Engineer.

The Contractor shall erect and maintain all construction signs, warning signs, and other traffic control
devices necessary to warn and protect the public at all times from injury or damage as a result of the
Contractor’s operations. No work shall be done on or adjacent to any traveled way until all necessary signs
and traffic control devices are in place.

Thirty-six (36) hours prior to starting work on any given group of streets, the contractor is responsible for
notifying the Washington County Consolidated Communications Agency (503-629-0111) of any traffic
impairment. Notification shall include the exact location of work and the times when work will be
performed, stating time of day and the date of work. A means of emergency access will be maintained at
all times in all work zones.

The City shall provide the contractor “NO PARKING” signs for use in posting streets in advance of crack
sealing and asphalt replacements. Streets may be posted “NO PARKING” between the hours of 8:00 AM
and 5:00 PM. Signs shall be placed no less than twenty-four (24) hours, but no more than forty-eight (48)
hours prior to commencement of work. These “NO PARKING” signs shall be mounted by the contractor on a
suitable pedestal, e.g. tripod, barricade, etc., provided by the contractor. Signs shall be posted every 100
feet on both sides of the street affected. At the completion of all work, all “NO PARKING” signs shall be
appropriately disposed of by the contractor. The contractor is hereby advised that this sign will not
be enforced by towing of cars for crack sealing or asphalt replacement.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

Because these parking restrictions are an inconvenience to residents and businesses, and in order to ensure
voluntary compliance, should it be necessary to reschedule work due to inclement weather or other
uncontrollable circumstances, signing shall be corrected to reflect revised dates or removed in accordance
with the minimum and maximum posting time limits as outlined in the previous paragraph. At the
completion of all work, all “NO PARKING” signs shall be appropriately disposed of by the contractor.

Payment for traffic control shall be lump sum and shall include all labor, equipment, and materials
necessary to coordinate and comply with current MUTCD, OTTCH and City standards.

10. Sealants
All sealant materials for crack repair of flexible pavements shall be approved by the Engineer before being
incorporated into the work. Before beginning work, furnish a complete written statement of the origin,
composition and manufacturer of materials that are to be used for acceptance. Provide hot-poured sealants
of the type intended for use in sealing cracks in asphalt concrete pavement that meet the requirements of
ASTM D3405 and AASHTO M301. Additionally, the sealant must be compatible for use with the cleaning
and application methods herein specified.

10.1. Equipment: Use proper sealing equipment for the specific material listed according to the
manufacturer's recommendations. The equipment for sealing compounds shall be mounted on a
trailer or truck legal for street use and consist of a melting kettle of the double boiler, indirect
heating type, using oil as a heat-transfer medium. The kettle shall be an effective, mechanically
operated agitator equipped with a positive, thermostatic temperature control.

10.2. Street Surface Preparation: All streets to be crack sealed shall have an approved herbicide
applied to all vegetation in the street, including cracks and in curbs, a minimum of two weeks in
advance of cleaning. All vegetation shall then be removed from the roadway. All cracks to be
sealed will then be thoroughly cleaned of all vegetation, dirt, and foreign material below the street
surface grade.

Cleaning of the crack is achieved with high-pressure air blasting (away from traffic, pedestrians and
bicyclist) and drying is completed using a compressed air hot-lance capable of providing a minimum
of 10 to 15 ft*/min at 50 to 175 Ibs/in? and a heat range of 600°F to 2200°F immediately before
the application of sealant material. Care must be taken to prevent burning of asphalt concrete. In
cases where the hot-lance may come in contact with dry landscaping, the contractor shall have the
necessary tools on hand to immediately extinguish any fires.

Protect manholes, water valves, drop inlets, catch basins and other service entrances from the
crack seal by a suitable method. Clean these covers as quickly as possible after the application of
the crack seal and definitely prior to the final set. Clean any crack seal from the interior of utilities.

10.3. Construction
10.3.1. Temperature Limitations: The sealant material shall be applied following the
manufacturer's specifications for mixture temperature. No material shall be prepared or applied
until the ambient temperature is 50°F (10°C) or greater and the pavement temperature is 45°F
(7°C) or greater. In the event the pavement temperature drops below 45°F (7°C), application will
be suspended.

10.3.2. Mixing and Heating: The sealant material shall be prepared and heated consistent with
the manufacturer’s specifications.

10.3.3. Application: Where installation procedures, or any part of the procedures are required to
be done according to the recommendations of the manufacturer of the sealing compound, submit
catalogue data and copies of the recommendations before installing the materials. Install the
sealant so that the in-place sealant is well bonded to the pavement and free of voids or entrapped
air. Seal the cracks from the bottom up in a neat manner, so that upon completion of
the work the surface of the sealant material is flush to the adjacent pavement surface.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

Level sealant material flush to the surface where a 'V' shaped squeegee device shall be used to
remove any excess material and create an overlap of the adjacent surfaces. Overlap shall not
exceed 1-1/2 inches (38 mm) nor shall be less than 0.5 inches (13mm). If any sealant remains in
the squeegee when the end of the crack is reached, distribute this excess material over the crack in
a return motion.

If settlement of sealant occurs beyond 0.125 inches (3 mm), the contractor shall apply an
additional layer(s) of sealant to bring the material flush with the surface. If at any time during the
one year maintenance period the sealant shows settlement of 0.25 inches or more, the contractor
shall, at his expense, apply an additional layer(s) of sealant to bring the material flush with the
surface.

Traffic shall not be reopened to the construction area until the sealant has fully cured. If traffic
results in lifting or transfer of the material, the contractor shall immediately repair the damage and
again allow for proper curing at contractor’'s expense.

10.3.4. Cleaning and Sanding: To prevent traffic damage and "pickup"”, completely cover the
sealed cracks with a clean sanding material, then sweep the pavement surface and leave in a clean
condition. Alternative methods may be used for preventing damage and “pick up” only upon Project
Managers approval.

10.3.5. Measurement and Payment: The quantities of sealed cracks will be measured by the
linear foot placed and accepted. The accepted quantities of sealed cracks will be paid for at the
Contract unit price per linear foot for the item "Crack Sealing”. Payment for furnishing and placing
all material, including cleaning and routing as required, and for furnishing all equipment, labor, and
incidentals necessary to complete the work as specified will be included in the unit price. Work not
meeting the requirements of this section will not be measured for payment.

11. Hot Mix Asphalt Concrete (HMAC) Replacements

11.1.

Materials:

11.1.1. General: Only materials conforming to the specifications shall be incorporated in the
work. The materials shall be manufactured, handled, and used in a workmanlike manner. All
asphaltic concrete to be used in this project shall comply with Oregon’s Standard Specifications for
Construction, Section 00745 — Hot Mixed Asphalt Concrete (HMAC) and contained in subsections
00745.10 to 00745.12 O.S.H.D.

11.1.1. Binder: The asphalt binder shall be PG 64-22 or an approved alternative. Payment for the
binder shall be considered incidental to the unit price of A.C.

11.1.2. Aggregates: The aggregates used in the surface mixes shall have a maximum aggregate
size of 0.5 inches and shall meet the gradations given in Section 00745.12 of the Oregon Standard
Specifications for Construction.

11.1.3. Mix Design: The mix design shall conform to the general requirements given in Section
00745 referenced above. The mix design shall be performed by a certified laboratory technician.

11.1.4. Mixing and Proportioning: Asphalt concrete shall be hot plant mixed and shall be
furnished from the plant at a temperature not to exceed 325° F (163°). The mixing temperature
shall be selected based on the temperature-viscosity of the binder and shall be included in the mix
design.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

11.1.5. Tack Coat: The tack coat shall conform to Section 00730 Asphalt Tack Coat of the
Oregon Standard Specifications of Construction and the manufacturer’'s specifications.
Manufacturer’s Specifications shall be provided to the City at the preconstruction conference.

11.1.6. Submittals: The Contractor shall furnish the City, at the time of the preconstruction
conference, a list of sources of materials together with a certificate of compliance indicating that
materials to be incorporated in the work fulfill the requirements of these specifications and a mix
design for the asphalt concrete. It is the intent of these Specifications that materials to be
incorporated in the work must meet the requirements of these specifications after incorporation in
the paved areas shown in the plans. The contractor shall be responsible for all costs associated
with the required mix design.

11.1.7. Sampling & Testing: The City will have the right to obtain samples of all materials to be
used in the work and to test such samples for the purpose of verifying the contractor’'s QC results.
Normally the sampling point will be the same as for process control (QC) or the point of
manufacture. The owner shall also have the right to inspect sources of materials to be used. All
sampling and testing will be performed by certified laboratory technicians including those tests
performed by or for the owner (QA). If the testing results show the material out of specification, it
will be the expense and responsibility of the contractor to resolve and repair any areas out of
specification, including and up to removal and replacement.

11.2. Construction:

11.2.1. Excavation: Areas of defective pavement shall be sawcut by the contractor in
rectangular sections. Saw cuts shall be made 1.0 foot beyond the damaged pavement area.
Slurry from saw cutting shall be contained, removed from the site, and shall not come
in contact with any wetland, waterway, or catch basins. Cost of saw cutting shall be
considered incidental to the “Asphalt Concrete Removal and Preparation” bid item. Excavation shall
consist of the removal of all defective bituminous material and any underlying concrete pavement,
if present.

Edge cracking or damage associated with removal shall be repaired at the contractor’'s expense. All
materials removed by the contractor shall become the property of the contractor and must be
removed from the job site and disposed of in a legal manner. No provisions for on-site storage of
spoils will be made.

11.2.2. General: Asphalt concrete shall be delivered in a thoroughly blended condition and shall
be spread by an asphalt paving machine in such a manner as to avoid segregation during the
placing operations. Areas inaccessible to spreading and compaction equipment may be paved by
such methods as may be approved by the City. All mixtures shall be spread at a temperature not
less than 275° F (135° C), and not greater than 325° F (163° C). Initial rolling shall be performed
immediately after placement. Pneumatic rollers will not be allowed. Specific compaction
temperatures shall be determined using the temperature-viscosity curve of the binder provided in
the mix design. Asphalt concrete should not be placed when the atmospheric temperature is below
50° F (10° C) and/or raining.

11.2.3. Tack Coat: Treat all paved surfaces on and against which HMAC is to be placed with an
asphalt tack coat according to Oregon’s Standard Specifications for Construction, Section 00730 —
Emulsified Asphalt Tack Coat, including all vertical surfaces of existing pavement, curbs, gutters,
and construction joints. Shields protecting curb faces shall be provided and used during tacking of
curb faces. Immediately before applying the tack coat, clean and dry the surface to be tacked.
Remove all material, loose or otherwise, that will reduce adhesion of the tack by brooming, flushing
with water or other approved methods.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

When pavement reinforcement fabric is to be used, application of tack coating will be modified to
comply with the fabric manufacturer’'s specifications.

In all instances, tack coat must be allowed to cure or “break” prior to the application of any fabric
or asphaltic concrete. Payment for tack coat will be considered incidental to the unit price for
asphaltic concrete.

11.3. Workmanship:
11.3.1. Compaction: Mechanically compact the bottom of the excavated area until there is no
reaction or yielding under the compactor. The foundation shall be dry and free of unsuitable
material, bring areas to established grade, and compact as necessary before placing asphalt
concrete.

Asphalt concrete shall be compacted to an average relative density of 91.0 percent of the
maximum theoretical unit weight (Rice Gravity) for the first lift or single lifts and 92.0 percent for
all other applications. The theoretical maximum unit weight will be determined from production
samples of the asphalt concrete on the project. Tests will be run at random locations to verify
compaction. Compaction of the mix will be determined by use of a nuclear density gauge. The
contractor shall be responsible for quality assurance testing. The City will perform and be
responsible for additional random verification testing results.

The contractor shall provide sufficient personnel and manual compacting equipment to perform all
handwork compaction in unison with the initial compaction rolling. If the handwork compaction
begins to lag for whatever reason, the contractor shall cease paving operations until the handwork
compaction is caught up with the rest of the paving operation. Finish rolling shall be started after
the pavement has cooled sufficiently to permit removal of the roller marks and shall be continued
in whatever direction is necessary to produce a pavement free of indentations, marks, or ridges.
Roller marks in the finish lift shall be removed by reheating the pavement with hand torches and
re-rolling.

11.3.2. Thickness: Areas of defective pavement shall be replaced with a minimum of 3 inches of
Level 3, ¥2” dense graded asphalt or match the existing asphalt surface, whichever is greater. The
tables list approximate depths for areas suspected to be deeper than the typical 3 inches. There is
no guarantee to the accuracy of these depths. Asphalt replacement shall be subject to the
compaction requirements in Section 11.3.1. In areas where defective pavement has been replaced,
the finished surface shall match the line, grade, and elevation of the existing surface. Where the
width of the replacement section exceeds 4.5 feet, an approved strike off assembly shall be used
and shall be capable of providing a uniform surface, free of defects or irregularities.

11.3.3. Finished Surface: The completed surface shall be thoroughly compacted, smooth, and
free from ruts, humps, depressions, irregularities, rock pockets, excessive course aggregate, and
roller marks.

Any ridges, indentations, or other objectionable marks left in the surface of the asphalt concrete,
shall be eliminated by rolling or other means. The use of any equipment that leaves ridges,
indentations, or other objectionable marks in the asphalt concrete shall be discontinued.

Areas of handwork at joints and miscellaneous structures shall match the smooth surface texture of
all other areas of the new pavement. Course aggregate removed during raking shall not be
returned to the finished mat surface. Cold course aggregate shall not be reused, but discarded.
Finished areas of asphalt concrete adjacent to concrete drainage facilities shall be placed in such a
manner that the finished surface is no greater than %4 inch (65 mm) higher than and no lower than
flush with the facility.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

Upon completion of paving, all joints shall be sealed using a combination of approved emulsified
asphalt and sand with a minimum of 4.0 inches overlap of the two surfaces. The newly paved
surface will be protected from traffic until it has sufficiently cooled and has been properly cured.

11.3.4. Payment: Payment for asphalt concrete replacement shall be payment in full for
furnishing and placing all materials, and for furnishing all equipment, labor, and incidentals
necessary to complete the work as specified on a unit price per ton, in place.

Utility Notification
It is the responsibility of the Contractor to obtain the necessary utility locates for the removal of the defective areas.
Telephone numbers for utility notification:

Oregon Utility Notification Center 1-800-332-2344 or 503-232-1987
City of Hillsboro 503-615-6509 (48 Hours notice)

ATTENTION: Oregon law requires you to follow rules adopted by the Oregon Utility Notification
Center. Those rules are set forth in OAR 952-001-0010 through OAR 952-001-0090. You may
obtain copies of the rules by calling the center.

Grinding

SW 229™ Avenue requires a 4 inch full width grind of the existing asphalt as indicated on the enclosed
tables. Any asphaltic concrete left in place next to the curb or curb and gutter that cannot be removed by
the grinder shall be removed by other means. The grinding shall be completed no more than 72 hours in
advance of replacement. Payment for this work shall be by the square yard under the “4” Depth Grind” bid
item.

The contractor will be responsible to construct temporary wedges in the grinded area which can be readily
removed prior to continuation of work at this location. The wedges shall be no less than 3 feet in width
and shall be constructed with regard to the posted speed limit. Appropriate signing indicating “Bump” shall
be maintained at the location until work resumes. Payment for this work shall be incidental to the unit
prices for grinding and the signage included in the “Traffic Control” bid item.

Adggreqgate Base and Shoulder Rock

SW 229™ Avenue requires over excavation due to failures of existing base and subgrade and shoulder rock.
This work will require utility locates, which is the responsibility of the contractor. Telephone numbers for
utility notification are listed in Section 12 above.

Removal and disposal of excavated material shall include earth, organic material, concrete, rock, asphalt,
metal, and pipe to the specified depth or as directed by the Project Engineer in the field. Excavation to
subgrade must be made in a manner that will not damage the subgrade. No vehicles, including construction
equipment shall be allowed to drive on the exposed subgrade. Base rock shall be installed as quickly as
possible to facilitate the reopening of the roadway to traffic. Any damage to subgrade caused by the
contractor shall be repaired at the contractor’s expense. Subgrade testing will not be required.

All excavated material shall become the property of the contractor. The cost of hauling and dumping shall
be considered incidental and included in the appropriate bid item. The contractor shall not stockpile on the
roadway or within the public right-of-way at any time during construction. All material shall be disposed of
off-site in a legal manner.

Backfill according to Oregon’s Standard Specifications for Construction, Section 00610 with 3/4” minus base
aggregate at the specified compacted depth or as directed by the Project Engineer. Use clean, hard durable
aggregates. The City will be responsible for all compaction testing. Costs for all other testing shall be
considered incidental and included in the appropriate bid item.
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Use ¥4 minus shoulder rock in these same areas of SW 229™ Avenue. The shoulder rock shall comply with
Oregon’s Standard Specifications for Construction Section 00640. Use clean, hard, durable aggregates,
reasonably well-graded from the maximum size to dust.

This work, as directed by the Engineer in the field, shall be constructed measured and paid by the cubic
yard measured in place under the “3/4” Minus Aggregate Base/Shoulder Rock” bid item. Payment will be in
full for furnishing excavation and placing all materials including backfill, geotextile, equipment, labor,
testing and incidentals needed to complete the work as specified.

15. Adjustment of Structures
The contractor shall be responsible for adjusting all manholes, survey monument cases, water valve boxes,
cleanouts, or other structures which will not otherwise be to finished grade upon completion of paving.
Payment for the adjustment of these structures will be on a per unit basis. There are 2 survey pins on
SW 229" Avenue that will require the installation of new survey monument cases (detail
drawing STR-20.0). Payment for the new structures will be on a per unit basis.

For those structures owned and maintained by utility companies, the contractor will be responsible for
coordinating the adjustment with the appropriate company. Adjustment of utility company structures will be
considered incidental to the unit bid prices.

The contractor shall be responsible for adjusting all catch basin grates which, after paving, would result in a
catch basin depth of over two (2) inches from street grade. The contractor may taper the edges of the
asphalt overlay to all catch basins in circumstances where the catch basin depth will not exceed two (2)
inches.

For sewer and storm system manholes, adjustment will be made using steel/iron adjustment rings. The
cleanouts may be raised to grade physically or with steel/iron riser rings.

New style water valve boxes may be raised to grade physically or with steel/iron riser rings. Old style
boxes that cannot be adjusted shall have a new style box inserted with the sides being in place. Those
boxes damaged during the adjustment process will be replaced at the contractor’s expense.

16. Surveying
The City Engineering Division will provide all construction surveying required for this project. A minimum of

48 hours notice shall be provided for any surveying required. Contact Mike Filicky (503-681-6294), the City
Surveyor for all construction survey issues.

17. Concrete Curb

The concrete curb on NE Jackson Street will be removed and replaced with new standard curb (detail
drawing STR-2.0) at the location indicated on the enclosed tables. The curb will be removed to the nearest
expansion joint or shall be sawcut. Any slurry created by saw cutting shall be contained, removed from the
site, and shall not come in contact with any wetland, waterway, or catch basins. All material removed shall
become the property of the contractor and disposed of in a legal manner. This work shall be completed
prior to the asphalt replacement. Payment for removal and replacement of concrete curb shall be on a
linear foot basis with saw cutting, removal, materials and replacement of any landscaping considered
incidental.

18. Striping, Markings. and Reflectorization
The City of Hillsboro will be responsible to replace any striping, markings, and retro-reflective raised

pavement markers on this contract.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

19. Traffic Signal Detector Loops
Traffic signal detector loops located on SE Walnut Street (west of SE 10" Ave/OR 8) and SW 229" Avenue

(at TV Hwy) are under ODOT jurisdiction. Removal and replacement of these loops will require an ODOT
Right-of-Way permit and will be coordinated with ODOT by contacting Jim Nelson at 503-229-6542 or
james.a.nelson@odot.state.or.us a minimum of one week prior to deactivation of loops. Any costs
associated with the permits will be considered incidental to the appropriate bid item.

The contractor will be responsible for protecting all traffic signal detector loop pockets at all locations. If the
loop pockets are damaged during the construction activities, the contractor will be responsible for their
replacement at no cost to the City.

Because it is an inconvenience to the traveling public, detector loops WILL be replaced within 5 calendar
days from the day the loops were deactivated. An extension may be granted only for events that delay
the installation that are due to weather or other Acts of Nature.

There are traffic signal detector loops near the asphalt replacement area on West Main Street (west of
North 1% Ave). The contractor is responsible to call for locates and use care not to disturb the loops. If the
loops are damaged during the construction activities, the contractor will be responsible for their
replacement at no cost to the City.

20. Coordination
SW 229" Avenue abuts the Willamette Pacific Railroad. Work and traffic control are to be coordinated with
the railroad. Any permits required to complete the work are the responsibility of the contractor and will be
considered incidental. Contact Dennis Hannahs of Willamette Pacific Railroad at 1-503-508-7440 or
dhannahs@gwrr.com for permits and scheduling.

Several streets abut Washington County roadways. The contractor shall coordinate traffic control and
obtain any necessary permits through Washington County by contacting Matthew Aase at 503-846-7628 or
matthew_aase@co.washington.or.us. The County’s “General Construction/Signs” application for the right-
of-way permit can be found at www.co.washington.or.us/LUT/Divisions/Operations/Permits/row-
permits.cfm. The roadway in particular with asphalt replacements that will affect County roadways is:

e West Main Street at N 1% Avenue (asphalt replacement near intersection and involves a traffic
signal — County may have time restrictions for work)

Several streets abut ODOT roadways. The contractor shall coordinate traffic control and obtain any
necessary  permits through ODOT by contacting Jim Nelson at 503-229-6542 or
james.a.nelson@odot.state.or.us. Roadways in particular with asphalt replacements that will affect ODOT
roadways are:

e SW 229" Avenue at TV Hwy (asphalt replacement near intersection and involves a traffic signal —
ODOT may have time restrictions for work)

e NE Century Blvd at TV Hwy (asphalt replacement near intersection and involves a traffic signal —
ODOT may have time restrictions for work)

e SE 70™ Ave at TV Hwy (asphalt replacement on 79", however may need advanced traffic control
signs placed on TV Hwy)

e SE 5™ Avenue between Oak/Baseline (asphalt replacement on 5™ intersects at Baseline)

A copy of the permits shall be submitted to the City's Project Engineer prior to work beginning. If a permit

is not required, the contractor will submit written documentation from ODOT or Washington County stating
the permit is not required.
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SPECIAL SPECIFICATIONS
CRACK SEALS & AC REPLACEMENTS
2013 PAVEMENT MANAGEMENT PROGRAM
#20552222-6102

The contractor will need to coordinate work near TV Hwy/OR 8 from SE Minter Bridge Road west through
the City (becomes 10™ Avenue, Oak Street, and Baseline Street) to the west City Limits.

The contractor will need to coordinate work on NE Beacon Ct with the Water Project. A schedule will be
forthcoming once obtained.

The contractor will need to coordinate work on NE 37" Avenue and NW Connell Avenue with the street
improvement projects. Schedules will be forthcoming once obtained.

21. Sanitary Facilities
The contractor shall provide proper on-site sanitary facilities for its employees.
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CITY OF HILLSBORO STANDARD TERMS & CONDITIONS FOR PUBLIC
IMPROVEMENT CONTRACTS

NOTICE TO ALL PUBLIC IMPROVEMENT CONTRACTORS

APRIL 2012

The attached " City of Hillsboro Standard Terms & Conditions for Public Improvement Contracts" applies to all designated
public improvement contracts. The Standard Terms & Conditions consist of the following

Section No.
. General Information
1. Construction Contract Performance Bond and Payment Bond
1. Instructions to Bidders
V. Standard General Conditions
V. Sample Bid Bond
VI Sample Warranty Bond
VII. Prevailing Wage Rates (BOLI)

(Oregon prevailing wage rates are obtained separately and are located at: http://www.oregon.gov/BOLI/WHD/PWR/pwr_book.shtml
When Federal funds are used for a project then the Davis-Bacon Act (DBA) Wage Determination will be attached to the Invitation to
Bid.)
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Part |

|. GENERAL INFORMATION
1. Bid Preparation:

Compliance. All bids must be sealed and received by the City of Hillsboro (herein used synonymously with the term "City" as used
in the General Conditions) prior to the bid closing time and date. All bids shall be prepared in ink or by computer, but must be signed
in ink by an authorized representative of the bidder.

Product Quality. Brand names, when used, indicate quality desired. Other brands of equal quality, merit and utility will be subject
to approval, as more fully set forth under the Substitutions provision of Part Il, Instructions to Bidders (SEE PART II,
INSTRUCTIONS TO BIDDERS, NO. 6, SUBSTITUTIONS).

Unit and Total Price. The price per each item shall be clearly shown in the space provided. The pricing shall be extended to show
the total when required. In case of errors in extension the unit price shall prevail. The written unit price shall prevail over the
numerical unit price.

Completion. The bidder shall show in the space, when provided, the earliest completion date on which completion of the work can
be guaranteed. Otherwise the bidder certifies that the work will be complete according to the completion time stated in the bidding
documents.

Bid Addenda. The City of Hillsboro reserves the right to make changes to the Invitation to Bid and the resulting contract, by written
addenda, prior to the closing time and date. Addenda will be faxed and/or mailed to the registered Plan holders.. The City of
Hillsboro is not responsible for a bidder's failure to receive notice of addenda. Addenda shall only be issued by the City of Hillsboro
and upon issuance are incorporated into the Invitation to Bid or the resulting contract. If required by addendum, bidders shall sign
and return the addendum with the bid.

2. Bid Evaluation:

Minimum Requirements. Evaluation of bids will be based on minimum requirements established by the specifications, compliance
with conditions of the Invitation to Bid, and shall be subject to the City of Hillsboro's Administrative Rules. The City of Hillsboro may
reject any bid not in compliance with all prescribed public bidding procedures and requirements, and may reject for good cause any
or all bids upon a finding of the City of Hillsboro that it is in the public interest to do so.

Oregon Products Preference. Awards shall be subject to preference for products produced or manufactured in Oregon, price,
fitness, availability and quality being equal (ORS 279A.120(2)(a)).

Reciprocal Law, Bidder Preference. In determining the lowest responsible bidder, a nonresident bidder eligible to receive a
preference in the state that the bidder resides, shall have that same percentage preference added to the bid amount. [ORS
279A.120(2)(b)].

Recycled Materials Preference. Awards shall be subject to preference for products manufactured from recycled materials and
recycled oil, as set forth under applicable state laws.

Certification of Alteration or Erasure. A bid may be rejected if it contains any material alteration or erasure unless, before the bid
is submitted, each such alteration and erasure is initialed by the person signing the bid. Nothing in this paragraph shall be
construed as allowing the bidder to alter or otherwise change the bid form included in the invitation to bid, the contract, the
conditions of the bid, the specifications, and/or the plans attached to the solicitation documents.

3. Bid Reading:

At the prescribed time and place given in the Invitation To Bid (ITB) bids will be publicly opened and read aloud. Bidders are invited
to be present and record results. Award decisions will not be made at bid opening. Only the name of the bidder(s) and the bid
item(s) to be considered for award purposes will be read at the bid opening.

4. Bid Results:

To obtain bid results, notes may be taken at the public reading of the bid or a personal inspection may be made of the bid files at a

later date, BY APPOINTMENT ONLY, during regular business office hours Monday through Friday. Upon request bid tabulations
(tab sheets) may be obtained from the City of Hillsboro.
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Part Il

CITY OF HILLSBORO
STANDARD PUBLIC IMPROVEMENT CONTRACT

PERFORMANCE BOND

Bond No.
Solicitation
Project Name

(Surety #1) Bond Amount No. 1: $
(Surety #2)* Bond Amount No. 2:* $
* If using multiple sureties Total Penal Sum of Bond: $
We, as Principal, and the above identified Surety(ies),

authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind ourselves, our
respective heirs, executors, administrators, successors and assigns firmly by these presents to pay unto the City of
Hillsboro the sum of (Total Penal Sum of Bond)

(Provided, that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally” only for the
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each Surety binds
itself, jointly and severally with the Principal, for the payment of such sum only as is set forth opposite the name of
such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Hillsboro, the plans, specifications, terms and
conditions of which are contained in the above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard specifications, special
provisions, schedule of performance, and schedule of contract prices, are made a part of this Performance Bond by
reference, whether or not attached to the contract (all hereafter called “Contract”); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, plans and specifications, and all authorized modifications of the Contract which increase the amount
of the work, the amount of the Contract, or constitute an authorized extension of the time for performance, notice of
any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal herein shall faithfully and
truly observe and comply with the terms, conditions and provisions of the Contract, in all respects, and shall well
and truly and fully do and perform all matters and things undertaken by Contractor to be performed under the
Contract, upon the terms set forth therein, and within the time prescribed therein, or as extended as provided in the
Contract, with or without notice to the Sureties, and shall indemnify and save harmless the City of Hillsboro, its
elected officials, officers, employees agents and volunteers, against any direct or indirect damages or claim of every
kind and description that shall be suffered or claimed to be suffered in connection with or arising out of the
performance of the Contract by the Principal or its subcontractors, and shall in all respects perform said contract
according to law, then this obligation is to be void; otherwise, it shall remain in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of Hillsboro, or the above-
referenced agency(ies), be obligated for the payment of any premiums.

Page 3



Part Il

This bond is given and received under authority of ORS Chapter 279C.380, the provisions of which hereby are
incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND SEALED BY
OUR DULY AUTHORIZED LEGAL REPRESENTATIVES.

Dated this day of ,20
PRINCIPAL:
By
Signature
Official Capacity
Attest:
Corporation Secretary
SURETY:

[Add signatures for each surety if using multiple bonds]

BY ATTORNEY-IN-FACT:
[Power-of-Attorney must accompany each surety bond]

Name

Signature

Address
City State Zip
Phone Fax
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Part Il

CITY OF HILLSBORO

STANDARD PUBLIC IMPROVEMENT CONTRACT

PAYMENT BOND

Bond No.
Solicitation
Project Name

(Surety #1) Bond Amount No. 1: $

(Surety #2)* Bond Amount No. 2:* $

*If using multiple sureties Total Penal Sum of Bond: $
We, , as Principal, and the above identified

Surety(ies), authorized to transact surety business in Oregon, as Surety, hereby jointly and severally bind
ourselves, our respective heirs, executors, administrators, successors and assigns firmly by these presents
to pay unto the City of Hillsboro the sum of (Total Penal Sum of
Bond) (Provided,
that we the Sureties bind ourselves in such sum “jointly and severally” as well as “severally”” only for the
purpose of allowing a joint action or actions against any or all of us, and for all other purposes each
Surety binds itself, jointly and severally with the Principal, for the payment of such sum only as is set
forth opposite the name of such Surety), and

WHEREAS, the Principal has entered into a contract with the City of Hillsboro, the plans, specifications,
terms and conditions of which are contained in above-referenced Solicitation;

WHEREAS, the terms and conditions of the contract, together with applicable plans, standard
specifications, special provisions, schedule of performance, and schedule of contract prices, are made a
part of this Payment Bond by reference, whether or not attached to the contract (all hereafter called
“Contract™); and

WHEREAS, the Principal has agreed to perform the Contract in accordance with the terms, conditions,
requirements, plans and specifications, and schedule of contract prices which are set forth in the Contract
and any attachments, and all authorized modifications of the Contract which increase the amount of the
work, or the cost of the Contract, or constitute authorized extensions of time for performance of the
Contract, notice of any such modifications hereby being waived by the Surety:

NOW, THEREFORE, THE CONDITION OF THIS BOND IS SUCH that if the Principal shall faithfully
and truly observe and comply with the terms, conditions and provisions of the Contract, in all respects,
and shall well and truly and fully do and perform all matters and things by it undertaken to be performed
under said Contract and any duly authorized modifications that are made, upon the terms set forth
therein, and within the time prescribed therein, or as extended therein as provided in the Contract, with
or without notice to the Sureties, and shall indemnify and save harmless the City of Hillsboro, its elected
officials, officers, employees, agents and volunteers, against any claim for direct or indirect damages of
every kind and description that shall be suffered or claimed to be suffered in connection with or arising
out of the performance of the Contract by the Contractor or its subcontractors, and shall promptly pay
all persons supplying labor, materials or both to the Principal or its subcontractors for prosecution of the
work provided in the Contract; and shall promptly pay all contributions due the State Industrial
Accident Fund and the State Unemployment Compensation Fund from the Principal or its subcontractors
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in connection with the performance of the Contract; and shall pay over to the Oregon Department of
Revenue all sums required to be deducted and retained from the wages of employees of the Principal and
its subcontractors pursuant to ORS 316.167, and shall permit no lien nor claim to be filed or prosecuted
against the City on account of any labor or materials furnished; and shall do all things required of the
Principal by the laws of the State of Oregon, then this obligation shall be void; otherwise, it shall remain
in full force and effect.

Nonpayment of the bond premium will not invalidate this bond nor shall the City of Hillsboro, be
obligated for the payment of any premiums.

This bond is given and received under authority of ORS Chapter 279C.380, the provisions of which
hereby are incorporated into this bond and made a part hereof.

IN WITNESS WHEREOF, WE HAVE CAUSED THIS INSTRUMENT TO BE EXECUTED AND
SEALED BY OUR DULY AUTHORIZED LEGAL REPRESENTATIVES:

Dated this day of , 20

PRINCIPAL:

By

Signature

Official Capacity
Attest:

Corporation Secretary

SURETY:
[Add signatures for each if using multiple bonds]

BY ATTORNEY-IN-FACT:
[Power-of-Attorney must accompany each bond]

Name
Signature
Address
City State Zip
Phone Fax
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Part 1ll
11I. INSTRUCTIONS TO BIDDERS
1. Scope of Work:

The work contemplated under this invitation to bid and the resulting contract includes all labor, tools, machinery, materials, transportation,
equipment and services necessary for, and reasonably incidental to, the completion of all work in connection with the project described in
the contract, the General Conditions, all applicable special conditions, plans, specifications, or any supplemental information that is made a
part of the contract.

2. Special Notice:
The competency and responsibility of bidders and of their proposed Subcontractors will be considered in making the award.
3. Construction Contractors Board (CCB) Registration Requirements:

Bidders shall be currently registered with the CCB, holding the proper registration for the work contemplated herein, at the time of bid
submittal. All Subcontractors participating in the project shall be similarly registered with the Construction Contractors Board at the time they
propose to engage in subcontract work. The CCB registration requirements apply to all public works contracts unless superseded by federal
law.

4. Examination of Plans, Specifications, and Work Site:

It is understood that a bidder, before submitting its bid, has made a careful examination of all plans, specifications and contract documents;
that the bidder is fully informed as to the quality and quantity of materials and the character of the work required; and that the bidder has
made a careful examination of the location and conditions of the work and the sources of supply for materials. It is further understood that a
bid awarded hereunder is subject to the Department identified in the Invitation to Bid being able to comply with all zoning ordinances or
obtain rezoning of the property where necessary. Bid shall comply with local building code restrictions and conditions for the structure or
structures contemplated in the bid. Any or all of the above conditions may be contained in the contract and if such conditions are not
satisfied may result in termination of the contract. The City of Hillsboro will in no case be responsible for any loss or for any unanticipated
costs that may be suffered by the Contractor as a result of the Contractor's failure to acquire full information in advance in regard to all
conditions pertaining to the work.

5. Interpretation of Contract Documents:

If a bidder finds discrepancies in, or omissions from the plans, specifications or contract documents, or has doubt as to their meaning; the
bidder shall at once notify the City of Hillsboro. The City of Hillsboro will then investigate and determine if an addendum will be issued (see
No. 7. Protest or Request for changes).

6. Substitutions:

When a brand name(s) is required by the specifications, all bidders shall provide the specified product unless another product or products
are approved through product substitution. A product substitution request shall be made in writing. The written request shall be submitted to
the City of Hillsboro not later than ten (10) days prior to the bid closing date. A product substitution request shall contain sufficient
information to determine product acceptability. A product substitution request that is not complete may not be considered. All approved
substitutions will be listed in an addendum issued by the City of Hillsboro. NO PRODUCT SUBSTITUTION SHALL BE CONSIDERED
UNLESS AUTHORIZED AND SET FORTH IN AN ADDENDUM ISSUED BY THE CITY OF HILLSBORO.

7. Protest or Request for Changes of Specifications and/or Bidding Requirements (OAR 137-049-0260)

Bidders may, in writing, protest or request changes of any [bid] specifications or contract terms. This written protest or request must be
received by the City of Hillsboro unless stated differently in the bidding document no later than ten (10) days prior to the Bid Closing date.
The written protest or request shall include the reasons for the protest or request, and any proposed changes to the bid specifications or
contract terms. Envelopes containing bid protests shall be marked as follows:

Bid Specification Protest or Request
Bid Number

No protest of the content of bid specifications or contract terms shall be considered after the deadline established for submitting protests of
bid specifications or contract terms. The protest shall be reviewed and a final determination shall be made by the City Manager.

8. Security to be Furnished by Each Bidder

Each bid when the contract price exceeds $50,000 (HMC 2.56.100B.) shall be accompanied by a certified or cashier's check or bid bond in
an amount equal to 10% of the total amount of the bid as bid security to ensure that the bidder, if offered, will execute the contract
agreement and provide the performance, payment and warranty bond as required. The lowest responsible and responsive bidder will be
required to provide a performance bond and a payment bond in an amount equal to one hundred percent 100% of the contract award when
the contract amount exceeds $50,000 (HMC 2.56.100C.2.).

The City of Hillsboro reserves the right to hold the bid security of all bidders until the Notice to Proceed is issued or for sixty (60) days after
bid closing, whichever is sooner (unless a longer or shorter period is specified in the Invitation to Bid.)

Should the bidder fail to execute the contract agreement and furnish the satisfactory performance and payment bond after the bid has been
accepted, the bid security shall become the property of the City of Hillsboro.
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9. Bids are Offers

The bid is the bidder's offer to enter into a contract which, if the bid is accepted for award, binds the bidder to a contract and the terms and
conditions contained in the Invitation to Bid. A bidder shall not make the bid contingent upon the City's acceptance of specifications or contract
terms that conflict with or are in addition to those advertised in the Invitation to Bid, except that a bidder may condition the time for bid
acceptance in accordance with the Time for Bid Acceptance provision.

10. Time for Bid Acceptance

A bidder may submit a bid response conditioning the time for bid acceptance contained in the Invitation to Bid. The City of Hillsboro reserves
the right to consider a bid response containing a condition that limits its time for bid acceptance. The City of Hillsboro may, solely at its option,
accept a shorter time for bid acceptance, even though the Invitation to Bid may state a longer period. The City of Hillsboro reserves the right to
either accept or reject the bid response containing the time condition if the bid response is otherwise the lowest responsible and responsive
bidder.

11. Filling in Bid Forms

The bid response shall be made on the form provided in the Invitation to Bid and as prescribed by the City of Hillsboro. The bidder or proposer
may not alter, modify or change the bid form except as directed by bid addendum. Any other form of the bid is invalid. Bidders are required to
use the form provided within the Invitation to Bid.

Bids may be rejected if they contain any recapitulation or restating of the work to be done, disclaimers, exceptions or other limitations. Any
submitted bid that is not properly and completely filled out may be rejected as being non-responsive.

The bid response shall be sealed and delivered to the location specified in the Invitation To Bid (ITB) prior to the bid closing time and date. Bids
received after the bid closing time and date shall not be considered for award and will be returned to the bidder unopened.

12. Drug Testing Requirements

Pursuant to ORS 279C.505, the bidder certifies by its signature on these solicitation document forms that it has a Drug Testing Program in
place for its employees.

13. Modification of Bids

Once submitted, bids may be maodified in writing prior to the time and date set for bid closing. Modifications shall be prepared on the bidder's
letterhead, signed by an authorized representative of the bidder, state that the new document supersedes or modifies the prior bid and be
submitted in a sealed envelope, appropriately marked identifying the bid number and closing time and date. Telephone, telegraphic and
facsimile modifications are not acceptable. The written modification shall be made a permanent part of the public bid file.

14. Withdrawal of Bids

A bid may be withdrawn prior to the bid closing time and date. Bids may be withdrawn in writing, on the bidder's letterhead, signed by an
authorized representative of the bidder, and appropriately marked, identifying the bid number and closing time and date. Telephone, telegraphic
and facsimile modifications are not acceptable. The written bid withdrawal shall be made a permanent part of the public bid file.

15. Protest of Award (Also see Section |, #10 of the Invitation to Bid)

An adversely affected or aggrieved bidder may protest contract award within the time stipulated in the bidding documents or if no time is
including in the solicitation documents, then seven (7) days following issuance of the written “Notice of Intent to Award.” Notice of contract
award shall consist of either a notice to the apparent lowest bidder or issuance of the Notice to Proceed (whichever is earliest). Unsuccessful
bidders are not generally notified that a contract is awarded. In order to be an adversely affected or aggrieved bidder, the bidder must claim to
be eligible for award of the contract as the lowest responsible and responsive bidder and that any and all lower bidders are ineligible to receive
contract award.

An actual bidder who is adversely affected or aggrieved by the award of the contract to another bidder may protest award, in writing, within the
timeline established. The written protest shall state the grounds upon which the protest is based. No protest of award shall be considered after
the established timeliness. The protest of award shall be submitted to the City Manager at 150 East Main Street, Hillsboro, Oregon 97123. The
protest shall be reviewed and a final determination shall be made by the City Manager.

16. Pursuant to OAR 137-049-0260, no protest against award because of the content of bid specifications or contract terms shall be considered
after the deadline established for submitting protests of bid specifications or contract terms.
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Part IV

CITY OF HILLSBORO
STANDARD GENERAL CONDITIONS FOR PUBLIC IMPROVEMENT CONTRACTS

SECTION A

A.1 DEFINITION OF TERMS

In the Contract Documents the following terms shall be as
defined below:

ARCHITECT. means a person who is registered and holds a
valid certificate in the practice of architecture in the State of
Oregon, as provided under ORS 671.010 to 671.220, and
includes without limitation the terms “architect,” “licensed
architect” and “registered architect.”

BID, means a competitive offer, which is binding on the
offeror, in which price, delivery (or Project completion), and
conformance to specification and the requirements of the
Invitation to Bid will be the predominant award criteria.

BIDDER, means the Person who submits a Bid in response
to the City’s Invitation to Bid.

CITY, means City of Hillsboro.
CITY'S AUTHORIZED REPRESENTATIVE, means those

individuals identified in writing by the City to act on behalf of
the City for this Project.

CLAIM, means a resubmitted change request which has
been previously denied by the City's Authorized
Representative.

CONTRACT, means the written agreement between the City
and the Contractor comprised of the Contract Documents
which describe the Work to be done and the obligations
between the parties.

CONTRACT DOCUMENTS, means the Solicitation
Document and addenda thereto, Instructions to Bidders or
Proposers, General Conditions, Supplemental General
Conditions, if any, accepted Bid, the Contract and
amendments thereto, if any, performance bond, Plans,
Specifications, approved shop drawings, and approved
change orders.

CONTRACT PERIOD, as set forth in the Contract
Documents, means the period beginning with the issuance
of the Notice to Proceed and concluding upon Final
Completion.

CONTRACT PRICE, means the total of the awarded bid
amount, as increased or decreased by the price of approved
alternates and change orders.

CONTRACTOR, means the Person awarded the Contract
for the Work contemplated.

DAYS, are calendar days, including weekdays, weekends
and holidays, unless otherwise specified.

DIRECT COSTS, means, unless otherwise provided in the
Contract Documents, the cost of materials, including sales
tax, cost of delivery; cost of labor, including social security,
old age and unemployment insurance, and fringe benefits
required by agreement or custom; worker's compensation
insurance; bond premiums, rental cost of equipment, and

machinery; and the additional costs of field personnel
directly attributable to the Work.

DISADVANTAGED BUSINESS ENTERPRISE, as defined
in ORS 200.005, means a small business concern which is
at least 51 percent owned by one or more socially and
economically disadvantaged individuals, or, in the case of
any corporation, at least 51 percent of the stock of which is
owned by one or more socially disadvantaged individuals
and whose management and daily business operations are
controlled by one or more of the socially and economically
disadvantaged individuals who own it.

ECONOMICALLY DISADVANTAGED INDIVIDUAL, as
defined in ORS 200.005, means an individual who is socially
disadvantaged and whose ability to compete in the free
enterprise system has been impaired due to diminished
capital and credit opportunities as compared to another in
the same business area who is not socially disadvantaged.

EMERGING SMALL BUSINESS, means (a) a business with
its principal place of business located in this state; (b) a
business with average annual gross receipts over the last
three years not exceeding $1 million for construction firms
and $300,000 for non-construction firms; (c) a business
which has fewer than 20 employees; (d) an independent
business; (e) a business properly licensed and legally
registered in this state, and (f) a business certified by the
Office of Minority, Women and Emerging Small Business.

ENGINEER. means a person who is registered and holds a
valid certificate in the practice of engineering in the State of
Oregon, as provided under ORS 672.002 to 672.325, and
includes all terms listed in ORS 672.002 (2).

FINAL COMPLETION, means the final completion of all
requirements under the Contract, including Contract
Closeout as described in Section K but excluding Warranty
Work as described in Section 1.2, and the final payment and
release of all retainage, if any, released.

FORCE MAJEURE, means an act, event or occurrence
caused by fire, riot, war, acts of God, nature, sovereign, or
public enemy, strikes, freight embargoes or any other act,
event or occurrence that is beyond the control of the party to
this Contract who is asserting Force Majeure.

INVITATION TO BID means the solicitation document
utilized for this Project.

MINORITY OR WOMEN BUSINESS ENTERPRISE, as
defined in ORS 200.005, means a small business concern
which is at least 51 percent owned by one or more minorities
or women, or in the case of a corporation, at least 51 percent
of the stock of which is owned by one or more minorities or
women, and whose management and daily business
operations are controlled by one or more such individuals.

MINORITY INDIVIDUAL, as defined in ORS 200.005,
means a person who is a citizen or lawful permanent
resident of the United States who is:

(a) Black who is a person having origins in any of the black
racial groups of Africa;
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(b) Hispanic who is a person of Mexican, Puerto Rican,
Cuban, Central or South American or other Spanish culture
or origin, regardless of race;

(c) Asian American who is a person having origins in any of
the original peoples of the Far East, Southeast Asia, the
Indian subcontinent or the Pacific Islands;

(d) Portuguese who is a person of Portuguese, Brazilian or
other Portuguese culture or origin, regardless of race;

(e) American Indian or Alaskan Native who is a person
having origins in any of the original peoples of North
America; or

(f) Member of another group, or another individual who is
socially and economically disadvantaged as determined by
the Advocate for Minority, Women and Emerging Small
Businesses.

NOTICE TO PROCEED, means the official written notice
from the City stating that the Contractor is to proceed with
the Work defined 1in the Contract Documents.
Notwithstanding the Notice to Proceed, Contractor shall not
be authorized to proceed with the Work until all initial
Contract requirements, including the Contract, a 100%
performance bond and a 100% payment bond, and
certificates of insurance, have been fully executed and
submitted to the City in a suitable form.

OFFER, means a bid in connection with an invitation to bid
and a proposal in connection with a request for proposals.

OFFEROR, means a bidder in connection with an invitation
to bid and a proposer in connection with a request for
proposals.

OVERHEAD, means those items which may be included in
the Contractor's markup (general and administrative
expense, overhead and profit) and shall not be charged as
direct cost of the Work: personnel above the level of foreman
(i.e., superintendents and Project managers); equipment
owned or leased by the Contractor (i.e., job trailers, small
tools); expenses of the Contractor's offices including
personnel; and overhead and general administrative
expenses.

PERSON, means an individual doing business as a sole
proprietorship, a partnership, a joint venture, a corporation, a
limited liability company or partnership, or any other entity
possessing the legal capacity to contract.

PLANS, means the drawings which show the location,
type, dimensions, and details of the Work to be done under
the Contract.

PROJECT, means the specific work to be performed as
described in the Contract Documents.

PROJECT MANAGER. Means the individual identified in the
bid documents or contract, which may act on behalf of the
City for this project.

PUNCHLIST, means the list of Work yet to be completed or
deficiencies which need to be corrected in order to achieve
Final Completion of the Contract.

SMALL BUSINESS CONCERN, as defined in ORS
200.005, means a small business as defined by the United
States Small Business Administration per 13 CFR, part 121,
as amended.

SOCIALLY DISADVANTAGED INDIVIDUAL, as defined in
ORS 200.005, means an individual who has been subjected
to racial or ethnic prejudice or cultural bias, without regard to
individual qualities, because of the individual's identity as a
member of a group.

SOLICITATION DOCUMENT, means an invitation to bid or
request for proposal or request for quotes.

SPECIFICATION, means any description of the physical or
functional characteristics of the Work, or of the nature of a
supply, service or construction item. Specifications may
include a description of any requirement for inspecting,
testing or preparing a supply, service or construction item for
delivery and the quantities or qualities of materials to be
furnished under the Contract. Specifications generally will
state the results or products to be obtained and may, on
occasion, describe the method and manner of doing the
work to be performed. Specifications may be incorporated
by reference and/or may be attached to the Contract.

SUBCONTRACTOR, means a Person having a direct
contract with the Contractor, or another Subcontractor, to
perform one or more items of the Work.

SUBSTANTIAL COMPLETION, means the date when the
City accepts in writing the construction, alteration or repair of
the improvement to real property or any designated portion
thereof as having reached that state of completion when it
may be used or occupied for its intended purpose. (Refer
also to Section K.4.)

SUBSTITUTIONS, means items that are the same or better
in function, performance, reliability, quality, and general
configuration as that product(s) specified. Approval of any
substitute item shall be solely determined by the City's
Authorized Representative. The decision of the City's
Authorized Representative is final.

SUPPLEMENTAL GENERAL CONDITIONS, means those
conditions that remove from, add to, or modify these General
Conditions.  Supplemental General Conditions may be
included in the Solicitation Document or may be a separate
attachment to the Contract. To the extent the terms of the
Supplemental General Conditions and these General
Conditions conflict, the terms of Supplemental General
Conditions will prevail.

WOMAN, as defined in ORS 200.005, means a person of
the female sex who is a citizen or lawful permanent resident
of the United States.

WORK, means the furnishing of all materials, equipment,
labor, transportation, services and incidentals necessary to
successfully complete any individual item or the entire
Contract and the carrying out of duties and obligations
imposed by the Contract Documents.
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A.2 SCOPE OF WORK

The Work contemplated under this Contract
includes all labor, materials, transportation, equipment and
services for, and incidental to, the completion of all
construction work in connection with the Project described in
the Contract Documents. The Contractor shall perform all
Work necessary so that the Project can be legally occupied
and fully used for the intended use as set forth in the
Contract Documents.

A.3 CONTRACT DOCUMENTS

The Contract Documents consist of the Solicitation
Document, Invitation to Bid including any bid addenda,
Instructions to Bidders, General Conditions, Supplemental
Conditions, if any, accepted Bid, the Contract and
amendments thereto, if any, Performance/Payment Bond,
Plans, Specifications, approved shop drawings, approved
equals and approved change orders.

A.4 INTERPRETATION OF DOCUMENTS

Ad.1l The Contract Documents are intended to be
complementary. Whatever is called for in one, is interpreted
to be called for in all. However, in the event of conflicts or
discrepancies among the Contract Documents,
interpretations will be based on the following priorities

I. The Contract, and amendments to same, with
those of later date having precedence over those
of an earlier date;

2. Bidding Documents, (all Items listed)

3 The Supplemental Conditions (if any);

4. The Standard Terms & Conditions of the City of
Hillsboro;

5. Specifications and Plans and notes on Plans.

A4.2 In the case of an inconsistency between Plans
and Specifications or within either document not clarified by
addendum, the better quality or greater quantity of Work
shall be provided in accordance with the City or City's
Authorized Representative's interpretation in writing.

A4.3 If the Contractor finds discrepancies in, or
omissions from the Contract Documents, or if the Contractor
is in doubt as to their meaning, the Contractor shall at once
notify the City or City's Authorized Representative.
Contractor shall not proceed without direction in writing from
the City or City's Authorized Representative.

A.4.4 References to standard specifications, manuals,
codes of any technical society, organization or association,
to the laws or regulations of any governmental authority,
whether such reference be specific or by implication, shall
mean the latest standard specification, manual, code, laws
or regulations in effect in the jurisdiction where the Project is
occurring on the first published date of the Solicitation
Document, except as may be otherwise specifically stated.

A5 EXAMINATION OF PLANS, SPECIFICATIONS,
AND SITE
A.5.1 It is understood that the Contractor, before

submitting a Bid, has made a careful examination of the
Contract Documents; has become fully informed as to the
quality and quantity of materials and the character of the
Work required; and has made a careful examination of the
location and conditions of the Work and the sources of

supply for materials. The City will in no case be responsible
for any loss or for any unanticipated costs that may be
suffered by the Contractor as a result of the Contractor's
failure to acquire full information in advance in regard to all
conditions pertaining to the Work. No oral agreement or
conversation with any officer, agent, or personnel of the City,
or with the Architect/Engineer either before or after the
execution of this Contract, shall affect or modify any of the
terms or obligations herein contained.

A.5.2 Should the Plans or Specifications fail to
particularly describe the materials, kind of goods, or details
of construction of any aspect of the Work, Contractor shall
have the duty to make inquiry of the City and
Architect/Engineer as to what is required prior to
performance of the Work. Absent Specifications to the
contrary, the materials or processes that would normally be
used to produce first quality finished Work shall be
considered a part of the Contract requirements.

A5.3 Any design errors or omissions noted by the
Contractor shall be reported promptly to the City's
Authorized Representative, including without limitation, any
nonconformity with applicable laws, statutes, ordinances,
building codes, rules and regulations.

A5.4 If the Contractor believes that additional cost or
time is involved because of clarifications or instructions
issued by the City's Authorized Representative in response
to the Contractor’'s notices or requests for information, the
Contractor must submit a written request to the City's
Authorized Representative, setting forth the nature and
specific extent of the request, including all time and cost
impacts against the Contract as soon as possible, but no
later than five (5) Days after receipt by Contractor of the
clarifications or instructions issued. If the Contractor does
not concur with the decision of the City’s Authorized
Representative regarding time and cost impacts of the
clarifications or instructions, the Contractor may proceed to
file a Claim under Section D.3, Claims Review Process. If
the Contractor fails to perform the obligations of Sections
A.5.1 to A5.3, the Contractor shall pay such costs and
damages to the City as would have been avoided if the
Contractor had performed such obligations.

A.6 INDEPENDENT CONTRACTOR STATUS & TAX
CERTIFICATE

The service or services to be performed under this
Contract are those of an independent contractor. Contractor
is not an officer, employee or agent of the City as those
terms are used in ORS 30.265.

Contractor certifies that it is in full compliance with the
Oregon tax laws in accordance with ORS 305.385.

A7 RETIREMENT SYSTEM STATUS & TAXES

Contractor is not a contributing member of the
Public Employees' Retirement System and will be
responsible for any federal or state taxes applicable to
payment received under this Contract. Contractor will not be
eligible for any benefits from these Contract payments of
federal Social Security, employment insurance, workers'
compensation or the Public Employees' Retirement System,
except as a self-employed individual. Unless the Contractor
is subject to backup withholding, City will not withhold from
such payments any amount(s) to cover Contractor’s federal
or state tax obligations
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A.8 GOVERNMENT EMPLOYMENT STATUS

A.8.1 If this payment is to be charged against federal
funds, Contractor certifies that it is not currently employed by
the Federal Government. This does not preclude the
Contractor from holding another contract with the Federal
Government.

A.8.2 Contractor certifies that Contractor is not an
employee of the State of Oregon for purposes of performing
Work under this Contract.

A9 ASSIGNMENT OF ANTI-TRUST RIGHTS

By entering into a contract, the contractor, for consideration
paid to the contractor under the contract, does irrevocably
assign to the City of Hillsboro any claim for relief or cause of
action which the contractor now has or which may accrue to
the contractor in the future, including at the City's option, the
right to control any such litigation on such claim for relief or
cause of action, by reason of any violation of 15 USC ss. 1-
15 or ORS 646.725 or ORS 646.730, in connection with any
goods or services provided to the contractor by any person,
which goods or services are used, in whole or in part, for the
purpose of carrying out the contractor’'s obligations under
this contract.

In the event the contractor hires subcontractors to perform
any of the contractor's duties under the contract, the
contractor shall require the subcontractor to irrevocably
assign to the City of Hillsboro, as a third party beneficiary
any right, title or interest that has accrued or may accrue to
the subcontractor by reason of any violation of 15 USC ss. 1-
15, ORS 646.725 or ORS 646.730, including at the City's
option, the rights to control any litigation arising there under,
in connection with any goods or services provided to the
subcontractor by any person, in whole or in part, for the
purpose of carrying out the subcontractor's obligations as
agreed to by the contractor in pursuance of the completion of
the contract.

In connection with this assignment, it is an express
obligation of the contractor that it will take no action which
will in any way diminish the value of the rights conveyed or
assigned hereunder to the City of Hillsboro. It is an express
obligation of the contractor to advise the City Attorney:

A9.1 In advance, of its intention to commerce any
action on its own behalf regarding such claims for relief or
causes of action.

A9.2 Immediately, upon becoming aware of the fact that
an action has been commenced on its own behalf by some
other person or persons, of the tendency of such action; and

A9.3 The date on which it notified the obligor(s) of any
such claims for relief or causes of action of the fact of its
assignment to the City of Hillsboro.

Furthermore, it is understood or agreed that in the event that
any payment under any such claim is made to the
contractor, it shall promptly pay over to the City of Hillsboro
its proportionate share thereof, if any, assigned to the City
hereunder.

SECTION B

ADMINISTRATION OF THE CONTRACT

B.1 CONTRACTOR'S MITIGATION OF IMPACTS

B.1.1 The Contractor is responsible to protect and maintain
the Work during the course of construction and to mitigate
any adverse impacts to the Project, including those caused

by authorized changes, which may affect cost, schedule, or
quality.

B.1.2 The Contractor is responsible for the actions of all its
personnel, laborers, suppliers, and Subcontractors on the
Project.

B.2 MATERIALS AND WORKMANSHIP

B.2.1 The intent of the Contract Documents is to provide for
the construction and completion in every detail of the Work
described. All Work shall be performed in a professional
manner and unless the means or methods of performing a
task are specified elsewhere in the Contract Documents,
Contractor shall employ methods that are generally accepted
and used by the industry, in accordance with industry
standards.

B.2.2 The Contractor is responsible to perform the Work as
required by the Contract Documents. Defective Work shall
be corrected at the Contractor's expense.

B.2.3 Work done and materials furnished shall be subject to
inspection and/or observation and testing by the City's
Authorized Representative to determine if they conform to
the Contract Documents. Inspection of the Work by the City's
Authorized Representative does not relieve the Contractor of
responsibility for the Work in accordance with the Contract
Documents.

B.2.4 Contractor shall furnish adequate facilities, as
required, for the City's Authorized Representative to have
safe access to the Work including without limitation
walkways, railings, ladders, tunnels, and platforms.
Producers, suppliers, and fabricators shall also provide
proper facilities and access to their facilities.

B.2.5 The Contractor shall furnish samples of materials for
testing by the City's Authorized Representative and include
the cost of the samples in the Contract Price.

B.3 PERMITS

B.3.1 Contractor shall obtain and pay for all necessary
permits and licenses, except for those specifically excluded
in the Supplemental General Conditions, for the construction
of the Work, for temporary obstructions, enclosures, opening
of streets for pipes, walls, utilities, environmental, etc., as
required for the Project. Contractor shall be responsible for
all violations of the law, in connection with the construction
or caused by obstructing streets, sidewalks or otherwise.
Contractor shall give all requisite notices to public
authorities. The Contractor shall pay all royalties and license
fees. The Contractor shall defend all suits or claims for
infringement of any patent rights and save harmless and
blameless from loss, on account thereof, the City of
Hillsboro, and its departments, divisions, members and
employees.

B.4 COMPLIANCE WITH GOVERNMENT REGULATIONS

B.4.1 Contractor shall comply with all federal, state and local
laws, codes, regulations and ordinances applicable to the
Work including obtaining a City of Hillsboro Business
License or obtaining a METRO contractor’s business license
and complying with the rules adopted by the Oregon Utility
Notification ~Center. Failure to comply with such
requirements shall constitute a breach of Contract and shall
be grounds for Contract termination. Damages or costs
resulting from noncompliance shall be the responsibility of
Contractor.

B.4.2 Contractor shall comply with all applicable
requirements of federal and state civil rights and
rehabilitation statutes, rules and regulations; and
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a) Contractor shall not discriminate against Minority,
Women or Emerging Small Business enterprises in the
awarding of subcontracts or against a business enterprise
that is owned or controlled by or that employs a disabled
veteran as defined by ORS 408.225.(ORS 279A.110).

b) Contractor shall maintain, in current and valid form, all
licenses and certificates required by law, regulation, or this
Contract when performing the Work.

B.4.3 Unless contrary to federal law, Contractor shall
certify that it shall not accept a bid or proposal from
Subcontractors to perform Work as described in ORS
701.005 under this Contract unless such Subcontractors are
registered with the Construction Contractors Board in
accordance with ORS 701.035 to 701.055 at the time they
submit their bids or proposals to the Contractor.

B.4.4 Unless contrary to federal law, Contractor shall
certify that each landscape contractor, as defined in ORS
671.520(2), performing Work under this Contract holds a
valid landscape contractor's license issued pursuant to ORS
671.560.

B.4.5 The following notice is applicable to Contractors
who perform excavation Work. ATTENTION: Contractor
acknowledges and agrees that Oregon law requires you to
follow rules adopted by the Oregon Utility Notification
Center. Those rules are set forth in OAR 952-001-0010
through OAR 952-001-0090. You may obtain copies of the
rules by calling the center at (503)232-1987.

B.4.6 Failure to comply with any or all of the
requirements of B.4.1 through B.4.5 shall be a breach of
Contract and constitute grounds for Contract termination.
Damages or costs resulting from such noncompliance shall
be the responsibility of Contractor.

B.5 SUPERINTENDENCE

Contractor shall keep on the site, during the progress of the
Work, a competent superintendent and any necessary
assistants who shall be satisfactory to the City and who shall
represent the Contractor on the site. Directions given to the
superintendent by the City's Authorized Representative shall
be confirmed in writing to the Contractor.

B.6 INSPECTION

B.6.1 City's Authorized Representative shall have access
to the Work at all times.

B.6.2 Inspection of the Work will be made by the City's
Authorized Representative at its discretion. The City’'s
Authorized Representative will have authority to reject Work
that does not conform to the Contract Documents. Any
Work found to be not in conformance with the Contract
Documents, in the discretion of the City's Authorized
Representative, shall be removed and replaced at the
Contractor's expense.

B.6.3 Contractor shall make or obtain at the appropriate
time all tests, inspections and approvals of portions of the
Work required by the Contract Documents or by laws,
ordinances, rules, regulations or orders of public authorities
having jurisdiction. Unless otherwise provided, the
Contractor shall make arrangements for such tests,
inspections and approvals with an independent testing
laboratory or entity acceptable to the City, or with the
appropriate public authority, and shall bear all related costs
of tests, inspections and approvals. Tests or inspections
conducted pursuant to the Contract Documents shall be
made promptly to avoid unreasonable delay in the Work.
The Contractor shall give the City's Authorized

Representative 72 hours notice, not including weekends or
holidays, of when and where tests and inspections are to be
made so that the City’s Authorized Representative may be
present for such procedures. Required certificates of
testing, inspection or approval shall, unless otherwise
required by the Contract Documents, be secured by the
Contractor and promptly delivered to the City's Authorized
Representative.

B.6.4 As required by the Contract Documents, Work done
or material used without inspection or testing by the City's
Authorized Representative may be ordered removed at the
Contractor's expense.

B.6.5 If directed to do so any time before the Work is
accepted, the Contractor shall uncover portions of the
completed Work for inspection.  After inspection, the
Contractor shall restore such portions of Work to the
standard required by the Contract. If the Work uncovered is
unacceptable or was done without sufficient notice to the
City's Authorized Representative, the uncovering and
restoration shall be done at the Contractor's expense. If the
Work uncovered is acceptable and was done with sufficient
notice to the City's Authorized Representative, the
uncovering and restoration will be paid for as a change
order.

B.6.6 If any testing or inspection reveals failure of the
portions of the Work to comply with requirements
established by the Contract Documents, all costs made
necessary by such failure, including those of repeated
procedures and compensation for the City’'s Authorized
Representative’'s and Architect/Engineer's services and
expenses, shall be at the Contractor's expense.

B.6.7 When the United States government participates in
the cost of the Work, or the City has an agreement with other
public or private organizations, or if any portion of the Work
is being performed for a third party or in close proximity to
third party facilities, representatives of these organizations
have the right to inspect the Work affecting their interests or
property. Their right to inspect shall not make them a party
to the Contract and shall not interfere with the rights of the
parties of the Contract. Instructions or orders of such parties
shall be transmitted to the Contractor, through the City's
Authorized Representative.

B.7 SEVERABILITY

If any provision of this Contract is declared by a court to be
illegal or in conflict with any law, the validity of the remaining
terms and provisions shall not be affected and the rights and
obligations of the parties shall be construed and enforced as
if the Contract did not contain the particular provision held to
be invalid.

B.8 ACCESS TO RECORDS

B.8.1 Contractor shall keep, at all times on the Work site, a
copy of the complete Contract Documents and current
record drawings, and shall at all times give the City's
Authorized Representative access thereto.

B.8.2 The City and its duly authorized representatives
shall have access, for a period not less than three (3) years,
to books, documents, papers and records of Contractor
which are pertinent to the Contract including records
pertaining to overhead and indirect costs, for the purpose of
making audit, examination, excerpts and transcripts. If for
any reason, any part of the Contract is involved in litigation,
Contractor shall retain all pertinent records until all litigation
is resolved. The City and/or its agents will continue to be
provided full access to the records during litigation.
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B.9 WAIVER

Failure of the City to enforce any provision of this
Contract shall not constitute a waiver or relinquishment by
the City of the fight to such performance in the future nor of
the right to enforce any other provision of this Contract.

B.10 ASSIGNMENTS/SUBCONTRACT

Contractor shall not assign, sell, or transfer its
rights, or delegate its responsibilities under this Contract, in
whole or in part, without the prior written approval of the City.
No such written approval shall relieve Contractor of any
obligations of this Contract, and any transferee shall be
considered the agent of the Contractor and bound to perform
in accordance with the Contract Documents. Contractor shall
remain liable as between the original parties to the Contract
as if no assignment had occurred.

B.11 SUCCESSORS IN INTEREST

The provisions of this Contract shall be binding upon and
shall accrue to the benefit of the parties to the Contract and
their respective successors and assigns.

B.12 CITY'S RIGHT TO DO WORK

City reserves the right to perform other or
additional work at or near the Project site with other forces
than those of the Contractor. If such work takes place within
or next to the Project site, Contractor will coordinate work
with the other contractors or forces, cooperate with all other
contractors or forces, carry out the Work in a way that will
minimize interference and delay for all forces involved, place
and dispose of materials being used so as not to interfere
with the operations of another, and join the Work with the
work of the others in an acceptable manner and perform it in
proper sequence to that of the others. The City's Authorized
Representative will resolve any disagreements that may
arise between or among Contractor and the other
contractors over the method or order of doing all work
(including the Work). In case of unavoidable interference, the
City's Authorized Representative will establish work priority
(including the Work) which generally will be in the sequence
that the contracts were awarded.

B.13 OTHER CONTRACTS

In all cases and at any time, the City has the right
to execute other contracts related to or unrelated to the Work
of this Contract. The Contractor of this Contract will fully
cooperate with any and all other contractors without
additional cost to the City in the manner described in section
B.12.

B.14 GOVERNING LAW

This Contract shall be governed by and construed in
accordance with the laws of the State of Oregon without
regard to principles of conflict of laws.

B.15 LITIGATION

Any Claim between City and Contractor that arises
from or relates to this Contract and that is not resolved
through the Claims Review Process in Section D.3 shall be
brought and conducted solely and exclusively within the
Circuit Court of Washington County for the State of Oregon;
provided, however, if a Claim must be brought in a federal
forum, then it shall be brought and conducted solely and
exclusively within the United States District Court for the
District of Oregon. In no event shall this section be
construed as a waiver by the City of Hillsboro on any form of
defense or immunity, whether sovereign immunity,
governmental immunity, immunity based on the Eleventh

Amendment to the Constitution of the United States or
otherwise, from any claim or from the jurisdiction of any
court. CONTRACTOR BY EXECUTION OF THIS
CONTRACT HEREBY CONSENTS TO THE IN
PERSONAM  JURISDICTION OF THE COURTS
REFERENCED IN THIS SECTION B.15.

B.16 ALLOWANCES

B.16.1  The Contractor shall include in the Contract Price
all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts
and by such persons or entities as the City may direct.

B.16.2 Unless otherwise provided in the Contract
Documents:

[€)) when finally reconciled, allowances shall cover the
cost to the Contractor of materials and equipment delivered
at the site and all required taxes, less applicable trade
discounts;

(b) Contractor’'s costs for unloading and handling at
the site, labor, installation costs, overhead, profit and other
expenses contemplated for stated allowance amounts shall
be included in the Contract Price but not in the allowances;

(c) whenever costs are more than or less than
allowances, the Contract Price shall be adjusted accordingly
by Change Order. The amount of the Change Order shall
reflect (i) the difference between actual costs and the
allowances under Section B.16.2(a) and (2) changes in
Contractor’s costs under Section B.16.2(b).

(d) Unless City requests otherwise, Contractor shall
provide to City a proposed fixed price for any allowance work
prior to its performance.

B.17 SUBMITTALS, SHOP DRAWINGS, PRODUCT
DATA AND SAMPLES

B.17.1  The Contractor shall prepare and keep current, for
the City’s Authorized Representative, a schedule and list of
submittals, which is coordinated with the Contractor's
construction schedule and allows the City's Authorized
Representative ten (10) days to review submittals. The City
reserves the right to finally approve the schedule and the list
of submittals. Submittals include, without limitation, Shop
Drawings, Product Data, and Samples, which are described
below:

[€)) Shop Drawings are drawings, diagrams,
schedules and other data specially prepared for the Work by
the Contractor or a Subcontractor, Sub-Subcontractor,
manufacturer, supplier or distributor to illustrate some portion
of the Work.

(b) Product Data are illustrations, standard schedules,
performance charts, instructions, brochures, diagrams and
other information furnished by the Contractor to illustrate
materials or equipment for some portion of the Work.

(c) Samples are physical examples which illustrate
materials, equipment or workmanship and establish
standards by which the Work will be judged.

B.17.2 Shop Drawings, Product Data, Samples and
similar submittals are not Contract Documents. The purpose
of their submittal is to demonstrate for those portions of the
Work for which submittals are required by the Contract
Documents the way by which the Contractor proposes to
conform to the information given and the design concept
expressed in the Contract Documents. Review of submittals
by the Architect/Engineer is not conducted for the purpose of
determining the accuracy and completeness of other details
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such as dimensions and quantities, or for substantiating
instructions for installation or performance of equipment or
systems, or for approval of safety precautions or, unless
otherwise specifically stated by the Architect/Engineer, of
any construction means, methods, techniques, sequences or
procedures, all of which remain the responsibility of the
Contractor as required by the Contract Documents. The
Architect/Engineer’s review of the Contractor’'s submittals
shall not relieve the Contractor of its obligations under the
Contract Documents. The Architect/Engineer’s approval of a
specific item shall not indicate approval of an assembly of
which the item is a component. Informational submittals
upon which the Architect/Engineer is not expected to take
responsive action may be so identified in the Contract
Documents.  Submittals which are not required by the
Contract Documents may be returned by the
Architect/Engineer without action.

B.17.3  The Contractor shall review for compliance with
the Contract Documents, approve and submit to the
Architect/Engineer Shop Drawings, Product Data, Samples
and similar submittals required by the Contract Documents
with reasonable promptness and in such sequence as to
cause no delay in the Work or in the activities of the City or
of separate contractors. Submittals which are not marked as
reviewed for compliance with the Contract Documents and
approved by the Contractor may be returned by the
Architect/Engineer without action.

B.17.4 By approving and submitting Shop Drawings,
Product Data, Samples and similar submittals, the
Contractor represents that the Contractor has determined
and verified materials, field measurements and field
construction criteria related thereto, or will do so, and has
checked and coordinated the information contained within
such submittals with the requirements of the Work and of the
Contract Documents.

B.17.5 The Contractor shall perform no portion of the
Work for which the Contract Documents require submittal
and review of Shop Drawings, Product Data, Samples or
similar submittals until the respective submittal has been
approved by the Architect/Engineer.

B.17.6  The Work shall be in accordance with approved
submittals except that the Contractor shall not be relieved of
responsibility for deviations from requirements of the
Contract Documents by the Architect/Engineer’'s review or
approval of Shop Drawings, Product Data, Samples or
similar submittals unless the Contractor has specifically
informed the Architect/Engineer in writing of such deviation
at the time of submittal and (1) the Architect/Engineer has
given written approval to the specific deviation as a minor
change in the Work, or (2) a Change Order has been
executed by the City authorizing the deviation. The
Contractor shall not be relieved of responsibility for errors or
omissions in Shop Drawings, Product Data, Samples or
similar submittals by the Architect/Engineer’'s review or
approval thereof.

B.17.7 In the event that the City elects not to have the
obligations and duties described under this Section B.17
performed by the Architect/Engineer, or in the event no
Architect/Engineer is employed by the City on the project, all
obligations and duties assigned to the Architect/Engineer
hereunder shall be performed by the City's Authorized
Representative.

B.18 SUBSTITUTIONS

The Contractor may make Substitutions only with
the consent of the City, after evaluation by the City's
Authorized Representative and only in accordance with a
Change Order. Substitutions shall be subject to the
requirements of the bid documents. By making requests for

Substitutions, the Contractor represents that the Contractor
has personally investigated the proposed substitute product;
represents that the Contractor will provide the same
warranty for the Substitution that the Contractor would for
the product originally specified unless approved otherwise;
certifies that the cost data presented is complete and
includes all related costs under this Contract including
redesign costs, and waives all claims for additional costs
related to the Substitution which subsequently become
apparent; and will coordinate the installation of the accepted
Substitution, making such changes as may be required for
the Work to be completed in all respects.

B.19 USE OF PLANS AND SPECIFICATIONS

Plans, Specifications and related Contract
Documents furnished to Contractor by City or City's
Architect/Engineer shall be used solely for the performance
of the Work under this Contract. Contractor and its
Subcontractors and suppliers are authorized to use and
reproduce applicable portions of such documents
appropriate to the execution of the Work, but shall not claim
any ownership or other interest in them beyond the scope of
this Contract, and no such interest shall attach. Unless
otherwise indicated, all common law, statutory and other
reserved rights, in addition to copyrights, are retained by the
City.

B.20 FUNDS AVAILABLE AND AUTHORIZED

The City reasonably believes at the time of
entering into this Contract that sufficient funds are available
and authorized for expenditure to finance the cost of this
Contract within the City's appropriation or limitation.
Contractor understands and agrees that, to the extent that
sufficient funds are not available and authorized for
expenditure to finance the cost of this Contract, the City’s
payment of amounts under this Contract attributable to
Services performed after the last day of the current fiscal
year is contingent on the City receiving from the City of
Hillsboro City Council appropriations, limitations or other
expenditure authority sufficient to allow the City, in the
exercise of its reasonable administrative discretion, to
continue to make payments under this Contract.

B.21 ATTORNEY FEES
If a suit or action is filed to enforce any of the terms of this
Contract each party is responsible for heir respective costs
and fees, including attorney fees.
SECTION C
WAGES AND LABOR

C1 WAGE RATES ON PUBLIC WORKS

C.l11 When the Contract price exceeds $50,000 or
when $2,000 or more of Federal funds are used, the
Contractor shall comply fully with the provisions of ORS
279C.800 through 279C.870, including the prevailing wage
rates established by the Bureau of Labor and Industries
(BOLI). Documents establishing those conditions, as
determined by the Commissioner of the Bureau of Labor and
Industries (BOLI), are incorporated as referenced herein. If
Federal funds are used then the Davis-Bacon Act (DBA)
Wage Determination will be attached to the Invitation to Bid.
The Contractor and Subcontractor(s) shall pay the higher of
the applicable State or Federal prevailing rate of wage.

C.1.2 In accordance with ORS 279C.830(c)(3) the
Contractor and every subcontractor must have a public
works bond filed with the Construction Contractors Board
before starting work on the project unless exempt.
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C.2 PAYROLL CERTIFICATION AND FEE
REQUIREMENTS: ADDITIONAL RETAINAGE

c.21 In accordance with ORS 279C.845, the Contractor
and every Subcontractor shall submit written certified
statements to the City's Authorized Representative, on the
form prescribed by the Commissioner of the Bureau of Labor
and Industries (BOLI), certifying the hourly rate of wage paid
each worker which the Contractor or the Subcontractor has
employed on the project and further certifying that no worker
employed on the project has been paid less than the
prevailing rate of wage or less than the minimum hourly rate
of wage specified in the Contract, which certificate and
statement shall be verified by the oath of the Contractor or
the Subcontractor that the Contractor or Subcontractor has
read such statement and certificate and knows the contents
thereof and that the same is true to the Contractor or
Subcontractor's best knowledge and belief. The certified
statements shall set out accurately and completely the
payroll records for the prior week including the name and
address of each worker, the worker's correct classification,
rate of pay, daily and weekly number of hours worked,
deductions made and actual wages paid. Certified
statements for each week during which the Contractor or
Subcontractor has employed a worker on the project shall be
submitted once a month, by the fifth business day of the
following month.

The Contractor and Subcontractors shall preserve
the certified statements for a period of six (6) years from the
date of completion of the Contract.

Cc.2.2 Pursuant to ORS 279C.845(7),the City shall retain
25 percent of any amount earned by the Contractor on this
public works project until the Contractor has filed the certified
statements required by section C.2.1. The City shall pay to
the Contractor the amount retained under this subsection
within 14 days after the Contractor files the required certified
statements, regardless of whether a Subcontractor has failed
to file certified statements.

c.23 Pursuant to ORS 279C.845(8), the Contractor
shall retain 25 percent of any amount earned by a first-tier
Subcontractor on this public works project until the first-tier
Subcontractor has filed with the City the certified statements
required by C.2.1. Before paying any amount retained under
this subsection, the Contractor shall verify that the first-tier
Subcontractor has filed the certified statement, Within 14
days after the first-tier Subcontractor files the required
certified statement the Contractor shall pay the first-tier
Subcontractor any amount retained under this subsection.

c.24 Pursuant to ORS 279C.825 and in accordance
with administrative rules promulgated by the Commissioner
of the Bureau of Labor and Industries, a fee is required to be
paid by the City to the Bureau of Labor and Industries.

C.3 PROMPT PAYMENT AND CONTRACT CONDITIONS

C.3.1 Pursuant to ORS 279C.570 and as a condition to
the City's performance hereunder, the Contractor shall:

C.3.1.1 Make payment promptly, as due, to all persons
supplying to Contractor labor or materials for the prosecution
of the Work provided for in this Contract.

C.3.1.2 Pay all contributions or amounts due the State
Industrial Accident Fund and the State Unemployment
Compensation Trust Fund from such Contractor or
Subcontractor incurred in the performance of the Contract.

C.3.1.3 Not permit any lien or claim to be filed or
prosecuted against the City on account of any labor or
material furnished.

C.3.1.4 Pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

C.3.1.5 Demonstrate that an employee drug testing
program is in place as follows:

Contractor represents and warrants that Contractor has in
place at the time of the execution of this Contract, and shall
maintain during the term of this Contract, an Employee Drug
Testing Program for its employees.

C.3.2 Pursuant to ORS 279C.515, and as a condition to
City of Hillsboro's performance hereunder

C.3.2.1 If Contractor fails, neglects or refuses to make
prompt payment of any claim for labor or services furnished
to the Contractor or a Subcontractor by any person in
connection with the Project as such claim becomes due, the
proper officer(s) representing the City may pay the claim and
charge the amount of the payment against funds due or to
become due Contractor under this Contract. Payment of
claims in this manner shall not relieve the Contractor or the
Contractor's surety from obligation with respect to any
unpaid claims.

C.3.2.2 If the Contractor or a first-tier Subcontractor fails,
neglects or refuses to make payment to a person furnishing
labor or materials in connection with the public contract for a
public improvement within 30 days after receipt of payment
from the public contracting agency or a Contractor, the
Contractor or first-tier Subcontractor shall owe the person
the amount due plus interest charges commencing at the
end of the 10-day period that payment is due under ORS
279C.580(3) and ending upon final payment, unless
payment is subject to a good faith dispute as defined in ORS
279C.580. The rate of interest charged to the Contractor or
first-tier Subcontractor on the amount due shall equal three
times the discount rate on 90-day commercial paper in effect
at the Federal Reserve Bank in the Federal Reserve district
that includes Oregon on the date that is 30 days after the
date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall
not exceed 30 percent. The amount of interest may not be
waived.

C.3.2.3 If the Contractor or a Subcontractor fails, neglects
or refuses to make payment to a person furnishing labor or
materials in connection with the public contract, the person
may file a complaint with the Construction Contractors
Board, unless payment is subject to a good faith dispute as
defined in ORS 279C.580. Every contract related to this
public contract shall contain a similar clause.

C.33 Pursuant to ORS 279C.580, Contractor shall
include in each Subcontract for property or services entered
into by the Contractor and a first-tier subcontractor, including
a material supplier, for the purpose of performing a
construction contract:

@) A payment clause that obligates the Contractor to
pay the first-tier Subcontractor for satisfactory performance
under its subcontract within 10 days out of such amounts as
are paid to the Contractor by the public contracting agency
under such contract; and

(b) An interest penalty clause that obligates the
Contractor if payment is not made within 30 days after
receipt of payment from the public contracting agency, to
pay to the first-tier Subcontractor an interest penalty on
amounts due in the case of each payment not made in
accordance with the payment clause included in the
subcontract pursuant to paragraph (a) of this subsection. A
Contractor or first-tier Subcontractor shall not be obligated to
pay an interest penalty if the only reason that the contractor
or first-tier subcontractor did not make payment when
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payment was due is that the Contractor or first-tier
Subcontractor did not receive payment from the public
contracting agency or Contractor when payment was due.

(c) The interest penalty shall be for the period
beginning on the day after the required payment date and
ending on the date on which payment of the amount due is
made; and computed at the rate specified in ORS
279C.515(2)

(d) A clause which requires each of Contractor's
Subcontractor's to include, in each of their contracts with
lower-tier Subcontractors or suppliers, provisions to the
effect that the first-tier Subcontractor shall pay its lower-tier
Subcontractors and suppliers in accordance with the
provisions of subsections (a) (b) and (c), above and requiring
each of their Subcontractors and suppliers to include such
clauses in their subcontracts and supply contracts.

C.34 All employers, including Contractor, that employ
subject workers who work under this contract in the State of
Oregon shall comply with ORS 656.017 and provide the
required Workers’ Compensation coverage, unless such
employers are exempt under ORS 656.126. Contractor shall
ensure that each of its Subcontractors complies with these
requirements.

c.4 PAYMENT FOR MEDICAL CARE

Pursuant to ORS 279C.530, and as a condition to
the City's performance hereunder, Contractor shall promptly,
as due, make payment to any person, co-partnership,
association or corporation furnishing medical, surgical, and
hospital care or other needed care and attention, incident to
sickness or injury, to the employees of such Contractor all
sums of which the Contractor agrees to pay for such
services and all moneys and sums which the Contractor has
collected or deducted from the wages of personnel pursuant
to any law, contract or agreement for the purpose of
providing or paying for such services.

C.5 HOURS OF LABOR

As a condition to the City's performance hereunder,
Contractor shall comply with ORS 279C.540, as amended
from time to time and incorporated herein by this reference:

Pursuant to ORS 279C.540 and as a condition to the City's
performance hereunder, no person shall be employed to
perform Work under this Contract for more than 10 hours in
any one day or forty hours in any one week, except in cases
of necessity, emergency or where public policy absolutely
requires it. In such instances, Contractor shall pay the
employee at least time and a half pay:

(@ For all overtime in excess of eight hours a day or
40 hours in any one week when the work week is
five consecutive days, Monday through Friday; or

(b) For all overtime in excess of 10 hours a day or 40
hours in any one week when the work week is four
consecutive days, Monday through Friday; and

(c) For all Work performed on Saturday and on any
legal holiday specified in ORS 279C.540.

This section C.5 will not apply to Contractor's
Work under this Contract if Contractor is currently a party to
a collective bargaining agreement with any labor
organization.

This Section C.5 shall not excuse Contractor from
completion of the Work within the time required under this
Contract.

SECTION D

CHANGES IN THE WORK

D.1 CHANGES IN WORK

D.11 The terms of this Contract shall not be waived,
altered, modified, supplemented or amended in any manner
whatsoever, without prior written approval of the City's
Authorized Representative.

D.1.2 It is mutually agreed that changes in Plans,
quantities, or details of construction are inherent to the
nature of construction and may be necessary or desirable
during the course of construction. The City's Authorized
Representative may at any time, without notice to the
sureties, either increase or decrease the amount of Work to
be performed under the Contract. Without impairing the
Contract, the City reserves the right to require changes
determined necessary or desirable to complete the proposed
construction within the general scope of the Contract. These
changes may include, but are not limited to:

(@) Specifications and design.

(b) Increases or decreases in quantities.

(c) Additional Work.

(d) Elimination of any Contract item.

(e) Duration of Project.

® Acceleration or delay in performance of Work.

D.1.3 The City and Contractor agree that changes shall
be administered and negotiated according to the following:

Any Contract amendment including change
orders, extra Work, field orders, or other changes in the
Contract Documents which modifies the original Contract,
may be made with the Contractor without competitive
bidding subject to the following conditions:

The original Contract was let by competitive
procurement, unit prices or solicitation alternates were
provided that established the cost for additional Work, and a
binding obligation exists on the parties covering the terms
and conditions of the additional Work.

D.1.4 In the event there are any changes, including
deductions or extra Work of a class not covered by the
prices included in the Contract Documents, the basis of
payments shall be agreed upon in writing between the
Parties to the Contract before the Work is done. If basis for
payment cannot be agreed upon prior to the beginning of the
Work, and if so directed by the City's Authorized
Representative, then Work shall be performed on the basis
of furnishing direct labor, equipment, and material costs on
all Work performed. In either case, in addition to Direct
Costs, up to the following amounts may be added (or
deducted if a reduction to work bid as a lump sum) to the
Contractor's or Subcontractor's Direct Costs to cover
overhead expenses for Work performed with their own
forces:

Labor (prevailing wage rate) 15%
Equipment 12%
Materials 12%

When Work is performed by an authorized
Subcontractor, the Contractor will be allowed a supplemental
mark-up on each piece of subcontract Work covered by the
change order up to the following:

$0.00 - $5,000.00....... 15%
Over $5,0000.00........... 7.5%

Page 18



Part IV

These payments made to the Contractor will be complete
compensation for Overhead, profit, and all other costs that
were incurred by the Contractor or by other forces furnished
by the Contractor, including Subcontractors. These
payments apply to all change order Work. No other
reimbursement, compensation, or payment will be made.

D.15 If any change under this section causes an
increase or decrease in the Contractor's cost of, or the time
required for the performance of any part of the Work under
this Contract, the Contractor must submit a written statement
setting forth the nature and specific extent of the claim,
including all time and cost impacts against the Contract as
soon as possible, but no later than five (5) days after receipt
of any written notice of modification of the Contract. (Refer
also to Section H. 1.4 for notification.)

D.1.6 No claim by the Contractor for additional costs
shall be allowed if made after receipt of final payment
application under this Contract.

D.1.7 All change order Work shall be executed under the
conditions of the Contract Documents except that any claim
for extension of time caused thereby shall be adjusted at the
time of ordering such change.

D.1.8 Deductive changes are those which reduce the
scope of the Work. All deductive changes will be negotiated
using the percentages for labor, equipment, material and
Subcontractor's mark-ups in D. 1.4 which will reduce the
price of the contract.

D.1.9 It is understood that changes in the Work are
inherent to construction of this type. The number of
changes, the scope of those changes, and the impact they
have on the progress of the original Work cannot be defined
at this time. The Contractor is notified that numerous
changes are anticipated and that there will be no
compensation made to the Contractor directly related to the
number of changes. Each change will be evaluated for
extension of Contract time and increase or decrease in
compensation based on its own merit.

D.2 DELAYS

D.2.1 If the Contractor is delayed by any actions of the
City, City's Authorized Representative, or any other
employee or agent of the City, or by separate contractor
employed by the City, or by Force Majeure, the Contractor
shall submit a written notification of the delay to the
City's Authorized Representative within two working
days of the delay. This notice shall state the cause of the
potential delay, the Project components impacted by the
delay, and the anticipated time extension necessary to
compensate for the delay. Within seven days after the
cause of the delay has been mitigated, or in no case more
than 30 days after the initial notice, the Contractor shall
submit to the City's Authorized Representative, a complete
and detailed request for additional time resulting from the
delay. The request shall be reviewed as described in
Section D.3 Claims Review Process.

D.2.2 Avoidable delays include delays which could have
been avoided by the exercise of care, prudence, foresight,
and diligence on the part of the Contractor or its
Subcontractors, including, but not limited to, the following:

@) Delays which may in themselves be unavoidable
but which affect only a portion of the Work and do not
necessarily prevent or delay the prosecution of other parts of
the Work nor the completion of the whole Work within the
Contract time.

(b) Delays which do not impact activities on the
accepted critical path schedule.

(c) Time associated with the reasonable interference
of other contractors employed by the City which do not
necessarily prevent the completion of the whole Work within
the Contract time.

D.2.3 Unavoidable delays include those which result
from causes beyond the control of the Contractor and which
could not have been avoided by the exercise of care,
prudence, foresight, and diligence on the part of the
Contractor or its Subcontractors. Delays caused by Force
Majeure, war, public enemy, freight embargoes, and strikes
which occur despite the Contractor's reasonable efforts to
avoid them, shall be considered as unavoidable.

D.2.4 The City may grant a time extension for avoidable
or unavoidable delay if the City deems it is in its best
interest. Except as otherwise provided in ORS 279C.315,
time extensions for avoidable or unavoidable delays shall not
be compensable. Only delays within the reasonable control
of the City shall be compensable.

D.2.5 Claims by the Contractor based on adverse
weather conditions must be substantiated by documentation
that weather conditions were abnormal for the specific time
period claimed, could not have been anticipated by the
Contractor, and adversely impacted the Project. A rain,
windstorm, high water, or other natural phenomenon for the
specific locality of the Work, which might reasonably have
been anticipated from the previous ten (10) years historical
records of the general locality of the Work, shall not be
construed as abnormal. It is hereby agreed that rainfall
greater than the following cannot be reasonably anticipated:

® Daily rainfall equal to, or greater than, 0.50 inch
during a month when the monthly rainfall exceeds the
normal monthly average by twenty-five percent (25%) or
more.

(b) Daily rainfall equal to, or greater than, 0.75 inch at
any time.
(c) The Office of the Environmental Data Service of

the National Oceanic and Atmospheric Administration
(NOAA) of the U.S. Department of Commerce nearest the
Project site shall be considered the official agency of record
for weather information.

D.2.6 If the Contractor discovers site conditions which
differ materially from what was represented in the Contract
Documents or from conditions that would normally be
expected to exist and be inherent to the construction
activities defined in the Contract Documents, the Contractor
shall notify the City's Authorized Representative immediately
and before the area has been disturbed. The City's
Authorized Representative will investigate the area and
make a determination as to whether or not the conditions
differ materially from either the conditions stated in the
Contract Documents or those which could reasonably be
expected in execution of this particular Contract. If it is
determined that a differing site condition exists, any
compensation or credit will be determined based on Section
D. 1, Changes. If the Contractor does not concur with the
decision of the City's Authorized Representative and/or
believes that it is entitled to additional compensation, the
Contractor may proceed to file a claim.

D.3 CLAIMS REVIEW PROCESS

D.3.1 All Contractor claims shall be referred to the City's
Authorized Representative for review. All claims shall be
made in writing to the City's Authorized Representative not
more than five (5) days from the date of the occurrence of
the event which gives rise to the claim or not more than five
(5) days from the date that the Contractor knew or should
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have known of the problem. Unless the claim is made in
accordance with these time requirements, it shall be waived.

D.3.2 All claims shall be submitted in writing and shall
include a detailed, factual statement of the basis of the
claim, pertinent dates, Contract provisions which support or
allow the claim, reference to or copies of any documents
which support the claim, the exact dollar value of the claim,
and specific time extension requested for the claim. If the
claim involves Work to be completed by Subcontractors, the
Contractor will analyze and evaluate the merits of the
Subcontractor claim. The claim, analysis and evaluation will
then be forwarded to the City's Authorized Representative.
The City's Authorized Representative and the City will not
consider direct claims from Subcontractors, suppliers,
manufacturers, or others not a party to this Contract.

D.3.3 The City's Authorized Representative will review
all claims and take one or more of the following preliminary
actions within ten days of receipt of a claim: (1) request
additional supporting information from the Contractor; (2)
inform the Contractor and City in writing of the time required
for adequate review and response; (3) reject the claim in
whole or in part and identify the reasons for rejection; (4)
recommend approval of all or part of the claim; or (5)
propose an alternate resolution.

D.34 The City's Authorized Representative's decision
shall be final and binding on the Contractor unless appealed
by written notice to the City within five (5) days of receipt of
the decision. The Contractor must present written
documentation supporting the claim within five (5) days of
the notice of appeal. After receiving the appeal
documentation, the City shall review the materials and
render a decision within 30 days after receiving the appeal
documents.

D.3.5 The decision of the City shall be final and binding
unless the Contractor requests mediation within fifteen days
of receipt of the City's decision. Both the City and the
Contractor are obligated to participate in the mediation
process prior to either or both proceeding to litigation. The
mediation process is non-binding.

D.3.6 Should the parties arrive at an impasse regarding
any claims or disputed claims, it is agreed that the parties
shall submit to mediation prior to the commencement of
litigation. The mediator shall be an individual mutually
acceptable to both parties, but in the absence of agreement
each party shall select a temporary mediator and the
temporary mediators shall jointly select the permanent
mediator. Each party will pay its own costs for the time and
effort involved in mediation. The cost of the mediator shall be
split equally between the two parties. Both parties agree to
exercise their best effort in good faith to resolve all disputes
in mediation. Participation in mediation is a mandatory
requirement of both the City and the Contractor. The
schedule and time allowed for mediation will be mutually
acceptable. The parties agree to comply with City's
administrative rules governing the confidentiality of
mediation, if any, and shall execute all necessary documents
to give effect to such confidentiality rules.

D.3.7 Regardless of the review period or the final
decision of the City's Authorized Representative, the
Contractor shall continue to diligently pursue the Work as
identified in the Contract Documents. In no case is the
Contractor justified or allowed to cease Work without a
written stop work order from the City or City's Authorized
Representative.

SECTION E

PAYMENTS

E.l SCHEDULE OF VALUES

The Contractor shall submit, at least ten days prior
to submission of its first application for progress payment, a
schedule of values ("Schedule of Values") for the contracted
Work. This schedule will provide a breakdown of values for
the contracted Work and will be the basis for progress
payments. The breakdown will demonstrate reasonable,
identifiable, and measurable components of the Work.
Unless objected to by the City's Authorized Representative,
this schedule shall be used as the basis for reviewing
Contractor's applications for payment.

E.2 APPLICATIONS FOR PAYMENT

E.2.1 City shall make progress payments on the
Contract monthly as Work progresses. Payments shall be
based upon estimates of Work completed and the Schedule
of Values. All payments shall be approved by the City's
Authorized Representative. A progress payment shall not be
considered acceptance or approval of any Work or waiver of
any defects therein. City shall pay to Contractor interest on
the progress payment, not including retainage, due the
Contractor. The interest shall commence 30 days after the
receipt of invoice from the Contractor or 15 days after the
payment is approved by the City's Authorized
Representative, whichever is the earlier date. The rate of
interest shall equal three times the discount rate on 90-day
commercial paper in effect at the Federal Reserve Bank in
the Federal Reserve district that includes Oregon on the
date that is 30 days after receipt of the invoice from the
Contractor or 15 days after the payment is approved by the
City, whichever is the earlier date, but the rate of interest
shall not exceed 30 percent. Notwithstanding the foregoing,
in instances when an application for payment is filled out
incorrectly, or when there is any defect or impropriety in any
submitted application or when there is a good faith dispute,
City shall so notify the Contractor within 15 days stating the
reason or reasons the application for payment is defective or
improper or the reasons for the dispute. A defective or
improper application for payment, if corrected by the
Contractor within seven days of being notified by the City,
shall not cause a payment to be made later than specified in
this section unless interest is also paid. Payment of interest
will be postponed when payment on the principal is delayed
because of disagreement between the City and the
Contractor.

E.2.2 Contractor shall submit an application for each
payment to the City's Authorized Representative and, if
required, receipts or other vouchers showing payments for
materials and labor including payments to Subcontractors.
The Contractor’'s application for payment shall include a
schedule of the percentages of the various parts of the Work
completed, based on the Schedule of Values, which shall
aggregate to the payment application total, and shall include,
on the face of each copy thereof, a certificate in substantially
the following form:

"l, the undersigned, hereby certify that the above bill is true
and correct, and the payment therefore, has not been
received.

Signed:
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E.2.3 Generally, request for payment will be accepted
only for materials that have been installed or have been
delivered to the job site and are secured from damage or
theft. Under special conditions, payment requests for stored
materials that are off-site will be accepted only at the City's
sole discretion and only if all the following conditions are
met:

[€)) The request for stored material shall be submitted
at least 30 days in advance of the Application for Payment
on which it appears. Requests for payment shall be
entertained for major equipment, components or
expenditures only.

(b) The Contractor shall submit paid invoices showing
the quantity and cost of the material stored with the
application for payment that is to pay for the materials.

(c) The material shall be stored in a bonded
warehouse and City's Authorized Representative shall be
granted the right to access the material for the purpose of
removal or inspection at any time during the Contract Period.

(d) The Contractor shall name the City as co-insured
on the insurance policy covering the full value of the property
while in the care and custody of the Contractor until it is
installed. A certificate noting this coverage shall be issued to
the City.

(e) Payments shall be made for material only. The
submitted invoice amount shall be reduced by the cost of
transportation and for the cost of an inspector to check the
delivery at out of town storage sites. The cost of said
inspection shall be born solely by the Contractor.

® Payment for stored materials shall in no way
indicate acceptance of the materials or waive any rights
under this Contract for the rejection of the Work or materials
not in conformance with the Contract Documents.

(9) All required documentation must be submitted with
the respective Application for Payment.

E.24 The City reserves the right to withhold payment for
Work which has been demonstrated or identified as failing to
conform to the Contract Documents.

E.3 PAYROLL CERTIFICATION REQUIREMENT

E.3.1 Payroll certification is required before payments
are made on the Contract. Refer to Section C.2 for this
information.

E.4 DUAL PAYMENT

Contractor shall not be compensated for Work
performed under this Contract from any City Department
other than the City Department which is a party to this
Contract.

E.5 RETAINAGE

E.5.1 Retainage shall be withheld and released in
accordance with ORS 279C.550 to 279C.580:

E.5.1.1 City may reserve as retainage from any progress
payment an amount not to exceed five percent of the
payment. As Work progresses, City may reduce the amount
of the retainage and may eliminate retainage on any
remaining monthly Contract payments after 50 percent of the
Work under the Contract is completed, if, in the City's
opinion, such Work is progressing satisfactorily. Elimination
or reduction of retainage shall be allowed only upon written
application by the Contractor, which application shall include
written approval of Contractor's surety; except that when the

Work is 97-1/2 percent completed the City may, at its
discretion and without application by the Contractor, reduce
the retained amount to 100 percent of the value of the Work
remaining to be done. Upon receipt of written application by
the Contractor, City shall respond in writing within a
reasonable time.

E.5.1.2 In accordance with the provisions of ORS
279C.560, ORS 279C.570 and OAR 137-049-0820,
Contractor may request in writing:

(a) to be paid amounts which would otherwise have
been retained from progress payments where Contractor
has deposited acceptable bonds and securities of equal
value with City or in an escrow account, satisfactory to City,
with an approved bank or trust company to be held in lieu of
the cash retainage for the benefit of City;

(b) that retainage be deposited in an interest bearing
account, established through the City’s Treasurer, in a bank,
savings bank, trust company or savings association for the
benefit of City, with earnings from such account accruing to
the Contractor; or

(c) that the City allow Contractor to deposit a surety
bond for the benefit of City, in a form acceptable to City, in
lieu of all or a portion of funds retained, or to be retained.
Such bond and any proceeds therefrom shall be made
subject to all claims and liens in the manner and priority as
set forth for retainage under ORS 279C.550 to ORS
279C.580.

Where the City has agreed to the Contractor's
election of option (a) or (b), City may recover from
Contractor any additional costs incurred through such
election by reducing Contractor's final payment. Where the
City has agreed to Contractor's election of option (c),
Contractor shall accept like bonds from Subcontractors and
suppliers on the Project.

E.5.1.3 The retainage held by City shall be included in and
paid to the Contractor as part of the final payment of the
Contract Price. The City shall pay to Contractor interest at
the rate of one and one-half percent per month on the final
payment due Contractor, interest to commence thirty (30)
days after the Work under the Contract has been completed
and accepted and to run until the date when final payment is
tendered to Contractor. The Contractor shall notify City in
writing when the Contractor considers the Work complete
and City shall, within fifteen (15) days after receiving the
written notice, either accept the Work or notify the Contractor
of Work yet to be performed on the Contract. If City does
not within the time allowed notify the Contractor of Work yet
to be performed to fulfill contractual obligations, the interest
provided by this subsection shall commence to run thirty (30)
days after the end of the 15-day period.

E.5.1.4 In accordance with the provisions of ORS
279C.560(6), The City shall reduce the amount of the
retainage if the Contractor notifies the controller of the City
that the Contractor has deposited in a bank or trust
company, in a manner authorized by the City's Authorized
Representative, bonds and securities of equal value of a
kind approved by the City's Authorized Representative.

E.6 EINAL PAYMENT

Upon completion of all the Work under this
Contract, the Contractor shall notify the City's Authorized
Representative, in writing, that Contractor has completed
Contractor's part of the Contract and shall request final
payment. Upon receipt of such notice the City's Authorized
Representative will inspect the Work, and if acceptable,
submit to the City a recommendation as to acceptance of the
completed Work and as to the final estimate of the amount
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due the Contractor. If the Work is not acceptable, City will
notify Contractor within fifteen (15) Days of Contractor's
request for final payment. Upon approval of this final
estimate by the City and compliance by the Contractor with
provisions in Section K. 3 AFFIDAVIT/RELEASE OF LIENS
AND CLAIMS, and other provisions as may be applicable,
the City shall pay to the Contractor all monies due
Contractor under the provisions of these Contract
Documents.

SECTION F

JOB SITE CONDITIONS

F.1 USE OF PREMISES

Contractor shall confine equipment, storage of
materials and operation of Work to the limits indicated by
Contract Documents, law, ordinances, permits or directions
of the City's Authorized Representative. Contractor shall
follow the City's Authorized Representative's instructions
regarding use of premises, if any.

F.2 PROTECTION OF WORKERS, PROPERTY AND
THE PUBLIC

F.2.1 Contractor shall maintain  continuous and
adequate protection of all of the Work from damage, and
shall protect the City's Authorized Representative, City's
workers and property from injury or loss arising in connection
with this Contract. Contractor shall remedy acceptably to the
City, any damage, injury, or loss, except such as may be
directly due to errors in the Contract Documents or caused
by authorized representatives or personnel of the City.
Contractor shall adequately protect adjacent property as
provided by law and the Contract Documents.

F.2.2 Contractor shall take all necessary precautions for
the safety of all personnel on the job site, and shall comply
with the Contract Documents and all applicable provisions of
federal, state and municipal safety laws and building codes
to prevent accidents or injury to persons on, about or
adjacent to the premises where the Work is being
performed. Contractor shall erect and properly maintain at all
times, as required by the conditions and progress of the
Work, all necessary safeguards for protection of workers and
the public against any hazards created by construction.
Contractor shall designate a responsible employee or
associate on the Work site, whose duty shall be the
prevention of accidents. The name and position of the
person designated shall be reported to the City's Authorized
Representative. The City's Authorized Representative has
no responsibility for Work site safety. Work site safety is the
responsibility of the Contractor.

F.2.3 Contractor shall not enter upon private property
without first obtaining permission from the property City or its
duly authorized representative. Contractor shall be
responsible for the preservation of all public and private
property along and adjacent to the Work contemplated under
the Contract and shall use every precaution necessary to
prevent damage thereto. In the event the Contractor
damages any property, the Contractor shall at once notify
the property City and make, or arrange to make, full
restitution. Contractor shall report, immediately in writing, to
the City's Authorized Representative, all pertinent facts
relating to such property damage and the ultimate
disposition of the claim for damage.

F.2.4 Contractor is responsible for protection of adjacent
work areas including impacts brought about by activities,
equipment, labor, utilities, and materials on the site.

F.2.5 Contractor shall at all times direct its activities in
such a manner as to minimize adverse effects to the

environment. Handling of all materials will be conducted so
no release will occur that may pollute or become hazardous.

F.2.6 In an emergency affecting the safety of life or of
the Work or of adjoining property, the Contractor, without
special instruction or authorization from the City's Authorized
Representative, shall act reasonably to prevent threatened
loss or injury, and shall so act, without appeal, if instructed
by the City's Authorized Representative. Any compensation
claimed by the Contractor on account of emergency work
shall be determined in accordance with section D.

F.3 CUTTING AND PATCHING

F.3.1 Contractor shall be responsible for coordinating all
cutting, fitting, or patching of the Work to make its several
parts come together properly and fit to receive or be
received by work of other contractors or Subcontractors
shown wupon, or reasonably implied by, the Contract
Documents.

F.3.2 Contractor shall be responsible for restoring all
cut, fitted, or patched surfaces to an original condition;
provided, however, that if a different condition is specified in
the Contract Documents, then Contractor shall be
responsible for restoring such surfaces to the condition
specified in the Contract Documents.

F.4 CLEANING UP

From time to time as may be ordered by the City and, in any
event, immediately after completion of the Work, the
Contractor shall, at his own expense, clean up and remove
all refuse and unused materials of any kind resulting from
the Work. If Contractor fails to do so within twenty-four
hours after notification by the City the work may be done by
others and the cost charged to the Contractor and deducted
from payment due the Contractor.

F.5 ENVIRONMENTAL CONTAMINATION

F.5.1 Contractor will be held responsible for any and all
spills, releases, discharge or leaks of environmental pollution
during performance of the Contract which occur as a result
of, or are contributed by, actions of its agent, personnel, or
subcontractors. Contractor agrees to promptly dispose of
such spills, releases, discharge or leaks to the satisfaction of
the City and proper regulatory agencies in a manner that
complies with applicable federal, state, and local laws and
regulations. Cleanup shall be at no cost to the City and be
performed by properly qualified personnel.

F.5.1.1 Contractor shall obtain the City's written consent
prior to bringing onto the Work site any (i) environmental
pollutants or (ii) hazardous substances or materials, as the
same or reasonably similar terms are used in any applicable
federal, state, or local statutes, rules or ordinances.
Notwithstanding such written consent from the City, the
Contractor, at all times, shall:

(a) properly handle, use and dispose or all
environmental pollutants and hazardous substances or
materials brought onto the Work site, in accordance with all
applicable federal, state, or local statutes, rules, or
ordinances;

(b) be responsible for any and all spills, releases,
discharges, or leaks of (or from) environmental pollutants or
hazardous substances or materials which Contractor has
brought onto the Work site; and

(c) promptly clean up, without cost to the City, such
spills, releases, discharges, or leaks to the City's satisfaction
and in compliance with all applicable federal, state, or local
statutes, rules or ordinances.
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F.5.1.2 Contractor shall be liable for any and all costs,
expenses, damages, claims, and causes of action, or any of
them, related to or arising out of a spill, release, discharge,
or leak of (or from) any environmental pollutant or hazardous
substance or material, to the extent such spill, release,
discharge, or leak was caused or contributed to by
Contractor's (i) negligence or (i) failure to perform in
accordance with the Contract Documents. Nothing in this
section F.5.1.2 shall limit Contractor's liability or
responsibility under Section G.2. 1. | of this Contract.

F.5.2 Contractor shall report all reportable quantity
releases to applicable federal, state, and local regulatory and
emergency response agencies. Reportable quantities are
found in 40 CFR Part 302, Table 302.4 for hazardous
substances and in OAR Chapter 340 Division 108 for all
products addressed therein. Upon discovery, regardless of
quantity, Contractor must telephonically report all releases to
the City. A written follow-up report shall be submitted to City
within 48 hours of the telephonic report. Such written report
shall contain, as a minimum:

(a) Description of items released (identity, quantity,
manifest no., and all other documentation required by law.)

(b) Whether amount of items released is EPA/DEQ
reportable, and, if so, when it was reported.

(c) Exact time and location of release, including a
description of the area involved.

(d) Containment procedures initiated.

(e) Summary of communications about the release
Contractor has had with members of the press or State
officials other than City.

® Description of cleanup procedures employed or to
be employed at the site, including disposal location of spill
residue.

(9) Personnel injuries, if any, resulting from, or
aggravated by, the release.

F.6 ENVIRONMENTAL CLEAN-UP

F.6.1 Unless disposition of environmental pollution is
specifically a part of this Contract, or was caused by the
Contractor (reference F.5 Environmental Contamination),
Contractor shall immediately notify City of any hazardous
substance(s) which Contractor discovers or encounters
during performance of the Work required by this Contract.
"Hazardous substance(s)" are those substances, materials
or wastes regulated in 40 CFR, Part 261 and defined as
hazardous in 40 CFR S 261.3. In addition to notifying City of
any hazardous substance(s) discovered or encountered,
Contractor shall immediately cease working in any particular
area of the Project where a hazardous substance(s) has
been discovered or encountered if continued work in such
area would present a risk or danger to the health or well
being of Contractor's or any Subcontractor's work force.

F.6.2 Upon being notified by Contractor of the presence
of hazardous substance(s) on the Project site, City shall
arrange for the proper disposition of such hazardous
substance(s).

F.7 FORCE MAJEURE

F.7.1 Neither party to this Contract shall be held
responsible for delay or default caused by fire, riot, acts of
God, sovereign, or public enemy, strikes, freight embargoes
and/or war which is beyond that party's control. The City
may terminate this Contract upon written notice after

determining such delay or default will reasonably prevent
successful performance of the Contract.

F.7.2 In the event Force Majeure impacts this Project,

the City may grant a reasonable extension of time, and there
shall be no additional compensation paid to the Contractor.

SECTION G

BONDING AND INSURANCE

G1 PERFORMANCE AND PAYMENT SECURITY

G.11 In accordance with ORS 279C.380 and OAR 137-
049-0460 a 100% Performance Bond and a 100% Payment
Bond is required for all Public Improvement contracts, which
the Contractor shall furnish and maintain in effect at all times
during the Contract Period, when the contract amount
exceeds $50,0000 (HMC 2.56.100(C)).

G.1.2 A 100% performance bond form and a 100%
payment bond form furnished by the City of Hillsboro and
notarized by awarded Contractor's surety company
authorized to do business in Oregon is the only acceptable
form of performance bond and payment bond security,
except as provided for in ORS 279C.380(1)(a).

G.2 WARRANTY BOND

G.21 When the contract amount exceeds $50,000 the
Invitation to Bid (ITB) may require the Contractor to obtain
warranty security at the Contractor's own expense (HMC
2.56.100) before the final payment of the contract is issued.
The warranty security furnished by the Contractor for the
work performed may be up to twenty-five percent (25%) of
the original amount of the contract to guarantee replacement
and repair of the public improvements as described in the
contract for a period of one year or such other period as
specified in the ITB, following the issuance of the written
Notice of Substantial Completion.

G2.2 The warranty bond form furnished by the City and
notarized by the awarded Contractor's surety company
authorized to do business in Oregon is the only acceptable
form of warranty security.

G.3 INSURANCE AND INDEMNIFICATION

G.3.1 Responsibility For Damages/ Hold Harmless:

G.3.1.1 Contractor shall indemnify, defend, save and hold
harmless the City of Hillsboro, its elected and appointed
officials, officers, agents, employees and volunteers against
all liability, claims, suits or actions of whatsoever nature, loss
or expenses, including attorney fees, and against all claims,
actions, judgments based upon or arising out of damage or
injury or death to persons or property, but only to the extent
caused by a negligent act or omission by the Contractor and
anyone acting on Contractor's behalf in connection with, or
incidental to, this Contract or the work to be performed
hereunder; provided, however, that nothing herewith shall be
construed to require indemnification of City attributable to its
own negligence. In addition, Contractor expressly agrees to
defend, indemnify and hold the City of Hillsboro, its elected
and appointed officials, officers, agents, employees and
volunteers against all liability, claims, suits, actions, loss or
expenses, including attorney fees, arising out of or related to
any claims that the Work, the Work Product, or any other
tangible or intangible items delivered to City by Contractor
may be the subject of protection under any state or federal
intellectual property law or doctrine, or the City’s use thereof,
infringes any patent, copyright, trade secret, trademark,
trade dress, mask work, utility design or other proprietary
right of any third party.
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G.3.2 Primary Coverage: Insurance carried by
Contractor under this Contract shall be the primary
coverage, and the City's insurance is excess and solely for
damages or losses for which the City is responsible. The
coverage's indicated are minimums unless otherwise
specified in the Contract Documents.

G.3.3 Workers' Compensation: All employers, including
Contractor, that employ subject workers who work under this
contract in the State of Oregon shall comply with ORS
656.017 and provide the required Workers’ Compensation
coverage, unless such employers are exempt under ORS
656.126. This shall include Employer’s Liability Insurance
with coverage limits of not less than $100,000 for each
accident. Contractors who perform the Work without the
assistance or labor of any employee need not obtain such
coverage if the Contractor certifies so in writing. Contractor
shall ensure that each of its Subcontractors complies with
these requirements. The Contractor shall require proof of
such Workers’ Compensation by receiving and keeping on
file a certificate of insurance from each Subcontractor or
anyone else directly employed by either the Contractor or its
Subcontractors.

G4 BUILDER'S RISK INSURANCE

G.4.1 Builder's Risk:(For new construction or building
additions) During the term of this Contract, the Contractor
shall maintain in force, at its own expense, Builder's Risk
insurance on an all risk form, including earthquake and flood,
for an amount equal to the full amount of the Contract. Any
deductible shall not exceed $50,000 for each loss, except
the earthquake and flood deductible shall not exceed 2
percent of each loss or $50,000, whichever is more. The
policy will include as loss payees the City, the Contractor
and its Subcontractors as their interests may appear.

G.4.2 Builder's Risk Installation Floater: (For other than
new construction) The Contractor shall obtain, at the
Contractor's expense, and keep in effect during the term of
this Contract, a Builder's Risk Installation Floater for
coverage of the Contractor's labor, materials and equipment
to be used for completion of the Work performed under this
Contract. The minimum amount of coverage to be carried
shall be equal to the full amount of the Contract. This
insurance shall include as loss payees the City, the
Contractor and its Subcontractors as their interests may
appear.

G.4.3 Such insurance shall be maintained until the City
has occupied the facility.

G.4.4 A loss insured under the Builder's Risk insurance
shall be adjusted by the City and made payable to the City
for the insureds, as their interests may appear. The
contractor shall pay Subcontractors their just shares of
insurance proceeds received by the Contractor, and by
appropriate agreements, written where legally required for
validity, shall require Subcontractors to make payments to
their Sub-subcontractors in similar manner. The City shall
have power to adjust and settle a loss with insurers.

G.5 LIABILITY INSURANCE

G.5.1 Contractor shall obtain prior to beginning any work
under this Contract and shall maintain in full force and effect
for the term of this Contract, at Contractor's expense,
comprehensive general liability to include bodily injury and
property damage for at least $1,000,000 per occurrence and
at least $2,000,000 aggregate per project. Automobile
liability with a combined single limit coverage of not less
than $1,000,000 to include bodily injury and property
damage and shall include coverage for owned, hired and
non-owned vehicles, as applicable, for the protection of the
Contractor and the City of Hillsboro. Contractor shall name

the City of Hillsboro, its elected and appointed officials,
officers, agents, employees and volunteers as additional
insureds. The policies shall be primary to and non-
contributory with any insurance or self- insurance carried by
the City , issued by a company authorized to do business in
the State of Oregon. The Contractor shall provide the
City written notice within thirty (30) days of cancellation
or material modification of the insurance contract at the
address listed below. Contractor shall provide certificates
of insurance and additional insured policy endorsement
to City prior to commencement of any work under this
Contract.  If requested, complete copies of insurance
policies shall be provided to City. Contractor shall be
financially responsible for all pertinent deductibles, self-
insured retentions and/or self-insurance used to satisfy these
requirements.

G.5.2 "Tail" Coverage: If any of the required liability
insurance is arranged on a "claims made" basis, "tail"
coverage will be required at the completion of this Contract
for a duration of 24 months or the maximum time period the
Contractor's insurer will provide such if less than 24 months.
Contractor will be responsible for furnishing certification of
"tail" coverage as described or continuous "claims made"
liability coverage for 24 months following Final Completion.
Continuous "claims made" coverage will be acceptable in
lieu of "tail" coverage provided its retroactive date is on or
before the effective date of this Contract. This will be a
condition of the Final Acceptance of Work or Services and
Related Warranty (if any).

G.5.3 If Contractor cannot obtain an insurer to name the
City of Hillsboro, its elected and appointed officials, officers,
agents, employees and volunteers as Additional Insureds,
Contractor shall obtain at Contractor's expense, and keep in
effect during the term of this Contract, City’s and Contractors
Protective Liability Insurance, naming the City of Hillsboro,
its selected and appointed officials, officers, agents
employees and volunteers as Named Insureds with not less
than a $1 million limit per occurrence. This policy must be
kept in effect for 24 months following Final Completion. As
evidence of coverage, Contractor shall furnish the actual
policy to City prior to its issuance of a Notice to Proceed.

G.5.4 Notice of Cancellation or Change: There shall be
no cancellation, material change, potential exhaustion of
aggregate limits or intent not to renew insurance coverages
without written notice from the Contractor or its insurer(s) to
the City. Any failure to comply with the reporting provisions
of this insurance, except for the potential exhaustion of
aggregate limits, shall not affect the coverages provided to
the City of Hillsboro, its elected and appointed officials,
officers, agents employees and volunteers.

G.5.5 Certificate(s) of Insurance: As evidence of the
insurance coverage required by this Contract, the Contractor
shall furnish Certificate(s) of Insurance to the City prior to its
issuance of a Notice to Proceed. The Certificate(s) will
specify all of the parties who are Additional Insureds or Loss
Payees. Insurance coverage required under this Contract
shall be obtained from acceptable insurance companies or
entities authorized to do business in Oregon. Contractor
shall cause the insurer to strike out the clause "endeavor to
send notice of cancellation" where such or a similar clause
appears in any certificate.  The Contractor shall be
financially responsible for all deductibles, self-insured
retentions and/or self-insurance included hereunder. Any
deductible, self-insured retention and/or self-insurance in
excess of $50,000 shall be disclosed to the City in writing
prior to issuance of a Notice to Proceed and is subject to
City's approval.
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G.5.6 Should any such insurance policy contain an
annual aggregate limit of liability then the certificate shall be
issued with a Separation of Aggregate Limits Endorsement
with respect to the City of Hillsboro's interests.

SECTION H
SCHEDULE OF WORK

H.1 CONTRACT PERIOD

H.1.1 Time is of the essence on this Contract. The
Contractor shall at all times carry on the Work diligently,
without delay and punctually fulfill all requirements herein.
Contractor shall commence Work on the site within 15 days
of Notice to Proceed, unless directed otherwise.

H.1.2 Unless specifically extended by Change Order, all
Work shall be complete by the date contained in the
Contract Documents.

H.1.3 The City shall not waive any rights under the
Contract by permitting the Contractor to continue or
complete the Work or any part of it after the date described
in H.1.2 above.

H.1.4 Any claim for additional time shall be based on
written notice stating the general nature of the request,
delivered to the City's Authorized Representative, in
accordance with D. 2. 1. As a part of this notice, the
Contractor shall provide an estimate of the probable effect of
such delay on the progress of the Work and Final
Completion of the Project. Failure to submit a suitable notice
within the specified time period will result in the Contractor
waiving this right to request additional time for that delay
cause. This does not abrogate Section D. 1.5.

H.2 SCHEDULE

H.2.1 Contractor shall provide, by or before the
pre-construction conference, a detailed schedule for review
and acceptance by the City. The submitted schedule must
illustrate Work by significant Project components, significant
labor trades, long lead items, broken down by building
and/or floor where applicable. Each schedule item shall
account for no greater than 5 % of the monetary value of the
Project or 5 % of the available time. Schedules with
activities of less than one day or valued at less than 1% of
the Contract will be considered too detailed and will not be
accepted. Schedules lacking adequate detail, or
unreasonably detailed, will be rejected. Included within the
schedule are the following: Notice to Proceed, Substantial
Completion, and Final Completion. Schedules will be
updated monthly and submitted with the monthly payment
application. Acceptance of the Schedule by the City does
not constitute agreement by the City, as to the Contractor's
sequencing, means, methods, or durations. Any positive
difference between the Contractor's scheduled completion
and the Contract completion date is float owned by the
Project. Use of the float will be negotiated. In no case shall
the Contractor make a claim for delays if the Work is
completed within the Contract time but after Contractor's
scheduled completion.

H.3 PARTIAL OCCUPANCY OR USE

H.3.1 The City may occupy or use any completed or
partially completed portion of the Work at any stage,
provided such occupancy or use is consented to by public
authorities having jurisdiction over the Work. Such partial
occupancy or use may commence whether or not the portion
is substantially complete, provided the City and Contractor
have reasonably accepted in writing the responsibilities
assigned to each of them for payments, retainage, if any,
security, insurance or self-insurance, maintenance, heat,

utilities, and damage to the Work, and have agreed in writing
concerning the period for correction of the Work and
commencement of warranties required by the Contract
Documents with respect to such portion of the Work.
Approval by the Contractor to partial occupancy or use shall
not be unreasonably withheld. Immediately prior to such
partial occupancy or use, the City and Contractor shall jointly
inspect the area to be occupied or portion of the Work to be
used in order to determine and record the condition of the
Work. Partial occupancy or use of a portion or portions of
the Work shall not constitute acceptance of Work not
complying with the requirements of the Contract Documents.

.SECTION |
CORRECTION OF WORK

1.1 CORRECTION OF WORK BEFORE FINAL
PAYMENT

Work failing to conform to the Contract Documents shall be
deemed defective. Contractor shall promptly remove from
the premises and replace, all defective materials as
determined by the City's Authorized Representative as failing
to conform to the Contract Documents, whether incorporated
in the Work or not. Removal and replacement shall be
without loss or expense to the City, and Contractor shall
bear the cost of repairing all Work destroyed or damaged by
such removal or replacement.

1.2 WARRANTY WORK

1.2.1 Neither the final certificate of payment nor any
provision of the Contract Documents shall relieve the
Contractor from responsibility for defective Work and, unless
otherwise specified, Contractor shall correct any defects that
appear in the Work within a period of one year from the date
of issuance of the written Notice of Substantial Completion
by the City except for latent defects which will be remedied
by the Contractor at any time they become apparent. The
City shall give Contractor notice of defects with reasonable
promptness. Contractor shall perform such warranty work
within a reasonable time after City's demand. If Contractor
fails to complete the warranty work within such period as
City determines reasonable, or at any time in the event of
warranty work consisting of emergency repairs, without
affecting Contractor's obligations, City may perform such
work and Contractor shall reimburse City all costs of the
same within ten (10) Days after demand.

1.2.2 This provision does not negate guarantees or
warranties for periods longer than one year including without
limitation such guarantees or warranties required by other
sections of the Contract Documents for specific installations,
materials, processes, equipment or fixtures.

1.2.3 In addition to Contractor's warranty,
manufacturer's warranties shall pass to the City and shall not
take effect until affected Work has been accepted in writing
by the City's Authorized Representative.

1.2.4 The one-year period for correction of Work shall
be extended with respect to portions of Work performed after
Substantial Completion by the period of time between
Substantial Completion and the actual performance of the
Work, and shall be extended by corrective Work performed
by the Contractor pursuant to this Section, as to the Work
corrected. The Contractor shall remove from the site
portions of the Work which are not in accordance with the
requirements of the Contract Documents and are neither
corrected by the Contractor nor accepted by the City.
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1.2.5 Nothing contained in this Section 1.2 shall be
construed to establish a period of limitation with respect to
other obligations which the Contractor might have under the
Contract Documents.  Establishment of the period for
correction of Work as described in this Section 1.2 relates
only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the
obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which
proceedings may be commenced to establish the
Contractor's liability with respect to the Contractor's
obligations other than specifically to correct the Work.

1.2.6 If the City prefers to accept Work which is not in
accordance with the requirements of the Contract
Documents, the City may do so instead of requiring its
removal and correction, in which case the Contract Price will
be reduced as appropriate and equitable. Such adjustment
shall be effected whether or not final payment has been
made.

SECTION J
SUSPENSION AND/OR TERMINATION OF THE WORK

J.1 THE CITY'S RIGHT TO SUSPEND THE WORK

J.11 The City and/or the City's Authorized
Representative has the authority to suspend portions or all of
the Work due to causes including, but not limited to:

(a) Failure of the Contractor to correct unsafe
conditions;

(b) Failure of the Contractor to carry out any provision
of the Contract;

(c) Failure of the Contractor to carry out orders;

(d) Conditions, in the opinion of the City's Authorized

Representative, which are unsuitable for performing the
Work;

(e) Time required to investigate differing site
conditions;

() Any reason considered to be in the public interest.
J.1.2 Contractor and the Contractor's Surety shall be

notified in writing of the effective date and time of the
suspension and shall be notified in writing to resume Work.

J.2 CONTRACTOR'S RESPONSIBILITIES

J.21 During the period of the suspension, Contractor is
responsible to continue maintenance at the Project just as if
the Work were in progress. This includes, but is not limited
to, protection of completed Work, maintenance of access,
protection of stored materials, temporary facilities, and
clean-up.

J.2.2 When the Work is recommenced after the
suspension, the Contractor shall replace or renew any Work
damaged during the suspension, remove any materials or
facilities used as part of temporary maintenance, and
complete the Project in every respect as though its
prosecution had been continuous and without suspension.

J.3 COMPENSATION FOR SUSPENSION

J.3.1 Depending on the reason for suspension of the
Work, the Contractor or the City may be due compensation
by the other party. If it was a Contractor caused suspension,
the City may assess the Contractor actual costs of the
suspension in terms of administration, remedial work by the
City's forces or another contractor to correct the problem
associated with the suspension, rent of temporary facilities,
and other actual costs related to the suspension. If the
suspension was caused by the City, the Contractor shall be
due compensation which shall be defined using Section D,

Changes in the Work. If the suspension was required
through no fault of the Contractor or the City, neither party
owes the other for the impact.

J.4 CITY'S RIGHT TO TERMINATE CONTRACT

J4.1 The City, after providing Contractor an opportunity
for remedy, may, without prejudice to any other right or
remedy and after giving Contractor three (3) days written
notice, terminate the Contract under the conditions including
but not limited to those listed below:

(@) Failure of the Contractor to correct unsafe
conditions;
(b) Failure of the Contractor to carry out any provision

of the Contract;

(c) If Contractor should voluntarily or involuntarily,
seek protection under the United States Bankruptcy Code
and its Contractor as debtor-in-possession or Trustee for the
estate fail to assume the Contract within a reasonable time;

(d) If Contractor should make a general assignment
for the benefit of Contractor's creditors;

(e) If a receiver should be appointed on account of
Contractor's insolvency;

) If Contractor should repeatedly refuse or fail to
supply an adequate number of skilled workers or proper
materials to carry on the Work as required by the Contract
Documents, or otherwise fail to perform the Work in a timely
manner;

(9) If Contractor should repeatedly fail to make prompt
payment to Subcontractors or for material or labor, or should
disregard laws, ordinances or the instructions of the City or
its Authorized Representative; or

(h) If Contractor is otherwise in material breach of any
part of the Contract.

J.4.2 At any time that the above occurs, the City may
take possession of the premises and of all materials and
appliances and finish the Work by whatever method it may
deem expedient. In such case, the Contractor shall not be
entitted to receive further payment until the Work is
completed. If the City's cost of finishing the Work exceeds
the unpaid balance of the Contract Price, Contractor shall
pay the difference to the City.

J.5 TERMINATION FOR CONVENIENCE

J.5.1 City may terminate the Contract in whole or in part
whenever City determines that termination of the Contract is
in the best interest of the public.

J.5.2 The City will provide the Contractor and the
Contractor's surety seven (7) days prior written notice of a
termination for public convenience. After such notice, the
Contractor and the Contractor's surety shall provide the City
with immediate and peaceful possession of the premises
and materials located on and off the premises for which the
Contractor received progress payment under Section E.
Compensation for Work terminated by the City under this
provision will be according to Section E. In no circumstance
shall Contractor be entitled to lost profits for Work not
performed due to termination.
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J.6 ACTION UPON TERMINATION

J.6.1 Upon receiving a Notice of Termination, and
except as directed otherwise by the City, Contractor shall
immediately cease placing further subcontracts or orders for
materials, services, or facilities. In addition, Contractor shall
terminate all subcontracts or orders to the extent they relate
to the Work terminated and, with the prior written approval of
the City, settle all outstanding liabilities and termination
settlement proposals arising from the termination of
subcontracts and orders.

J.6.2 As directed by the City, Contractor shall upon
termination transfer title and deliver to the City all Project
documents, information, and other property that, if the
Contract had been completed, would be required to be
furnished to the City relating to the Project.
SECTION K
CONTRACT CLOSE OUT

K.1 RECORD DRAWINGS

As a condition of final payment (refer also to section E.6),
Contractor shall comply with the following: Contractor shall
provide to the City's Authorized Representative the record
drawings of the entire Project. Record drawings shall depict
the Project as constructed and shall reflect each and every
change, modification, and deletion made during the
construction. Record drawings are part of the Work and
shall be provided prior to the City's issuance of final
payment. Record drawings include all modifications to the
Contract Documents unless otherwise directed. Record
Drawings shall be in the form of one, clean, full-sized plan
set with any project alterations, as listed above, clearly and
legibly made in red permanent ink.

K.2 OPERATION AND MAINTENANCE MANUALS

As part of the Work, Contractor shall submit two completed
operation and maintenance manuals ("O & M Manual") for
review by the City's Authorized Representative prior to
submission of any pay request for more than 75% of the
Work. No payments beyond 75% will be made by the City
until the O&M Manuals have been received. The O & M
Manuals shall contain a complete set of all submittals, all
product data as required by the specifications, training
information, phone list of consultants, manufacturers,
installer and suppliers, manufacturer's printed data, record
and shop drawings, schematic diagrams of systems,
appropriate equipment indices, warranties and bonds. The
City's Authorized Representative shall review and return one
O & M Manual for any modifications or additions required.
Prior to submission of its final pay request, five (5) complete
and approved sets of O & M Manuals shall be delivered to
the City's Authorized Representative by the Contractor.

K.3 RELEASE OF LIENS AND CLAIMS

As a condition of final payment, the Contractor shall submit
to the City's Authorized Representative a notarized Release
of Liens and Claims Form, which states that all
Subcontractors and suppliers have been paid in full, all
disputes with the City’s property have been resolved, all
obligations on the Project have been satisfied, all monetary
claims and indebtedness have been paid, and that, to the
best of the Contractor's knowledge, there are no claims of
any kind outstanding against the Project. The Contractor
shall indemnify, defend (with counsel of City's choice) and
hold harmless the City from all claims for labor and materials
finished under this Contract. The Contractor shall furnish
complete and valid releases or waivers, satisfactory to the
City, of all liens arising out of or filed in connection with the
Work.

K.4 COMPLETION NOTICES

K.4.1 Contractor shall provide the City a written notice of
both Substantial and Final Completion. The certificate of
Substantial Completion shall state the date of Substantial
Completion, the responsibilities of the City and Contractor for
security, maintenance, heat, utilities, damage to the Work
and insurance, and the time within which the Contractor shall
finish all items on the punchlist accompanying the
Certificate. Both completion notices must be signed by the
Contractor and by the City's Authorized Representative to be
valid. The City shall provide the final signature on the
notices. The notices shall take effect on the date they are
signed by the City.

K.4.2 Substantial Completion of an operating facility with
operating systems (e.g., mechanical, electrical, HVAC) shall
be that degree of completion that has provided a minimum of
30 continuous days of successful, trouble-free operation,
which period shall begin after all performance and
acceptance testing has been successfully demonstrated to
the City's Authorized Representative. All  equipment
contained in the Work, plus all other components necessary
to enable the City to operate the facility in the manner that
was intended, shall be complete on the Substantial
Completion date. The Contractor may request that a punch
list be prepared by the City's Authorized Representative with
submission of the request for the Substantial Completion
notice.

K.4.3 Final Completion shall be when all Work is
complete in accordance with the Contract Documents.

K.5 TRAINING

As part of the Work, and prior to submission of the request
for final payment, the Contractor shall schedule with the
City's Authorized Representative, training sessions for all
equipment and systems, as required in the individual
specifications sections. Contractor shall schedule training
sessions at least two weeks in advance of the date of
training to allow City personnel adequate notice. The O & M
Manual shall be used as a basis for training. Training shall
be a formal session, held after the equipment and/or system
is completely installed and operational in its normal
operating environment.

K.6 EXTRA MATERIALS

As part of the Work, Contractor shall provide spare parts,
extra maintenance materials, and other materials or products
in the quantities specified in the specifications, prior to final
payment.  Delivery point for extra materials shall be
designated by the City's Authorized Representative.

K.7 ENVIRONMENTAL CLEAN-UP

As part of the Final Completion Notice, or as a separate
written notice submitted with or before the Notice of Final
Completion, the Contractor shall notify the City that all
environmental pollution clean-up which was performed as a
part of this Contract has been disposed of in accordance
with all applicable rules, regulations, laws, and statutes of all
agencies having jurisdiction over such environmental
pollution. 'The notice shall state that the Contractor shall
indemnify, defend (with counsel of City's choice) and hold
harmless the City from any claims resulting from the disposal
of the environmental pollution including removal,
encapsulation, transportation, handling, and storage.
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K.8 CERTIFICATE OF OCCUPANCY

The Contractor shall not be granted Final Completion or
receive final payment if the City has not received an
unconditioned Certificate of Occupancy from the appropriate
building officials.

K.9 OTHER CONTRACTOR RESPONSIBILITIES

The Contractor shall be responsible for returning to the City
all items issued during construction such as keys, security
passes, site admittance badges, and all other pertinent
items. The Contractor shall be responsible for notifying the
appropriate utility companies to transfer utility charges from
the Contractor to the City. The utility transfer date shall not
be before Substantial Completion and may not be until Final
Completion, if the City does not take beneficial use of the
facility and the Contractor's forces continue with the Work.

K.10 SURVIVAL

All warranty and indemnification provisions of this Contract,
and all of Contractor’s other obligations under this Contract
that are not fully performed by the time of Final Completion
or termination, shall survive Final Completion or any
termination of the Contract.

SECTION L
LEGAL RELATIONS AND RESPONSIBILITY TO THE
PUBLIC
L.1 LAWS TO BE OBSERVED

In compliance with ORS 279C.525 the following is a list of
federal, state and local agencies of which the City has
knowledge that have enacted ordinances or regulations
relating to environmental pollution and the preservation of
natural resources that may affect the performance of the
Contract:

L.2 FEDERAL AGENCIES

Agriculture, Department of
Forest Service
Soil Conservation Service
Coast Guard
Defense, Department of
Army Corps of Engineers
Energy, Department of
Federal Energy Regulatory Commission
Environmental Protection Agency
Health and Human Services, Department of
Housing and Urban Development, Department of
Solar Energy and Energy Conservation Bank
Interior, Department of
Bureau of Land Management
Bureau of Indian Affairs
Bureau of Mines
Bureau of Reclamation
Geological Survey
Minerals Management Service
U.S. Fish and Wildlife Service
Labor, Department of
Mine Safety and Health Administration
Occupation Safety and Health Administration
Transportation, Department  of Federal Highway
Administration
Water Resources Council

L.3 STATE AGENCIES

Administrative Services, Department of
Agriculture, Department of Soil and Water Conservation
Commission

Columbia River Gorge Commission

Energy, Department of

Environmental Quality, Department of

Fish and Wildlife, Department of

Forestry, Department of

Geology and Mineral Industries, Department of
Human Resources, Department of

Insurance and Finance, Department of

Land Conservation and Development Commission
Parks and Recreation, Department of

State Lands, Division of

Water Resources Department of

L.4 LOCAL AGENCIES

City Councils

County Courts

County Commissioner, Board of
Design Commissions

Historical Preservation Commission
Planning Commissions
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Section V. Sample Bid Bond

CITY OF HILLSBORO
BID BOND

Project #

Project Title:

WE , as principal,
(Name of Bidding Firm)

and , a
(Name of Surety Company)

corporation, authorized to transact business in Oregon, as surety,

(State of Incorporation)

hereby jointly and severally bind ourselves, our respective heirs, executors, administrators, successors and
assigns to pay unto the City of Hillsboro ten percent (10%) of the submitted Bid by the above named
principal (firm) on the above named Project, namely the sum of

Dollars ($ )

WHEREAS, a Bid is submitted to the City of Hillsboro by the principal for the purpose of furnishing:

2013 Pavement Management Program: Crack Seal & AC Replacements

which Bid is made a part of this Bid bond by reference.

NOW, THEREFORE, if the Bid submitted by the principal is accepted, and if a Contract pursuant to the Bid
is awarded to said principal, and if the principal enters into and executes such Contract and furnishes any
performance/payment bond required by the City of Hillsboro within the time fixed by the City, then this
obligation shall be void; otherwise, it shall remain in full force and effect.

IN WITNESS WHEREOF, we have caused this instrument to be executed and sealed by our duly authorized
legal representatives.

Dated this day of ,20

(Surety) (Principal)

By: By:
(Attorney in Fact)

(Company)

(Address)

Telephone ( )
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Section VI. Warranty Bond

BOND NO.
PREMIUM NO.
CITY OF HILLSBORO
WARRANTY BOND
PROJECT NO. PROJECT NAME:
WHEREAS, the City of Hillsboro (hereafter “City”) and (hereafter
“Contractor”) have entered into a contract (“Contract”) dated , 20 , Whereby Contractor

agreed to install and complete certain designated public improvements as a condition of, relating to, at Contractor’s
own expense and which Contract is hereby referred to and made a part hereof; and

WHEREAS, Contractor is required under the terms of the Contract to furnish warranty security for the
work performed pursuant to the Contract in the amount of ten percent (10%) of the original amount of the contract
to guarantee replacement and repair of the improvements as described in the Contract for a period of one year
following the issuance of the Notice of Substantial Completion.

NOW, THEREFORE, we, Contractor, and (“Surety”), are held and firmly bound unto City in the penal sum
of $ ) lawful money of the United States, for the payment of which we
bind ourselves, our heirs, successors, executors, and administrators, jointly and severally.

The condition of this obligation is such that if Contractor shall indemnify City for all loss that City may
sustain by reason of any defective materials or workmanship which become apparent during the period of one year
from and after acceptance of the improvements by the City Council of City, then this obligation shall be null and
void; otherwise, this obligation shall remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified, costs and
reasonable expenses and fees shall be included, including reasonable attorneys’ fees incurred by City in successfully
enforcing the obligation, all to be taxed as costs and included in any judgment rendered.

Surety shall provide City with thirty (30) days’ written notice of Contractor’s default prior to Surety
terminating, suspending or revoking the bond.

In witness whereof, this instrument has been duly executed by Contractor and Surety on

, 20
Contractor Surety
By
Attorney-in-Fact
State of OREGON
County of Address
Signed or attested before me on ,20__ by

Notary Public — State of Oregon
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City of Hillsboro
2013 Pavement Management Program
Contract #20552222-6102

Crack Seals and AC Replacements

1

Hillsboro

Engineering Division
150 E Main Street, Fourth Floor
Hillsboro, OR 97123
Phone: 503-681-6416
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AC REPLACEMENTS

SECTION
ID

STREET

Template A4

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC AC

REMOVE REPLACE
(sQYp)  (TON)

AC REMOVAL
SIZE (FT)

IN DO: 4" W= 28FT;
C2505B [SE ROOD BRIDGE RD |END C/G (E) C/L CREEK CT 30.67 8.52  |(4*6)+(7*36) DEPTH APPROX 5"
IN DO: 4"W= 10FT;
F2498A |SE ROOD BRIDGE RD [C/L ROOD BRIDGE RD (SPUR)  |BEGIN C/G (S) 6.67 1.85  [(6*10) DEPTH APPROX 5"
TEMPLATE TOTALS| 37.34 10.37
CRACK SEALS

SECTION
ID

STREET

CRACK
SEAL (LF)

EDGE

SEAL? (LF) NOTES

A2547A [SE ROOD BRIDGE RD |BEG AC/END BRIDGE BEG C/G BOTH SIDES 228 0
A2547B [SE ROOD BRIDGE RD |BEG C/G BOTH SIDES END C/G W/S 714 0
A2547C [SE ROOD BRIDGE RD |END C/G W/S PVMT CHNG 210 0
C2505B |SE ROOD BRIDGE RD |END C/G (E) C/L CREEK CT 22 0
D2502 |SE ROOD BRIDGE RD |C/L CREEK CT C/L ROOD BRIDGE RD SPUR 4 0
F2498A |SE ROOD BRIDGE RD [C/L ROOD BRIDGE RD (SPUR) |BEGIN C/G (S) 32 0
F2498B |SE ROOD BRIDGE RD [BEGIN C/G (S) END C/G (N) 228 0

TEMPLATE TOTALS| 1,438 0

Note: Sections are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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DISCLAIMER
This map was derived from several databases.
The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.




AC REPLACEMENTS

SECTION

STREET

Template A5

Crack Seals and AC Replacements
2013 Pavement Management Program

AC

REMOVE

(sQyD)

#20552222-6102

AC

REPLACE

(TON)

AC REMOVAL
SIZE (FT) NOTES

H3769 SE ALEXANDER ST C/L ROSEWOOD AVE W/S BROOKWOOD AVE 3.11 0.52 (7*4)
3.11 0.52
CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
A3590 SE ALEXANDER ST C/L WOODLEIGH ST BEG PCC 27 0
B3596B |SE ALEXANDER ST END STAMPED PCC S/S DAVIS 51 0
C3599 SE ALEXANDER ST N/S DAVIS ST C/L TEAKWOOD ST 62 0
D3616 SE ALEXANDER ST C/L TEAKWOOD ST C/L OLIVEWOOD ST 19 0
E3650 SE ALEXANDER ST C/L OLIVEWOOD ST S/S LONE OAK ST 41 0
F3678 SE ALEXANDER ST S/S LONE OAK ST (S) C/L IRONWOOD AVE 169 0
G3737 SE ALEXANDER ST C/L IRONWOOD AVE C/L ROSEWOOD AVE 17 0
H3769 SE ALEXANDER ST C/L ROSEWOOD AVE W/S BROOKWOOD AVE 116 0
A3845 SE BELLE OAK AVE N/S OAKHURST C/L ROSEWOOD 28 0
B3848 SE BELLE OAK CT C/L ROSEWOOD CDS (N) 29 0
A3565 SE DAVIS RD E/S RIVERRD BEGIN MEDIAN 723 0
B3592 SE DAVIS RD BEGIN MEDIAN END MEDIAN 383 0
C3595 SE DAVIS RD END MEDIAN C/L ALEXANDER ST 65 0
D3602 SE DAVIS RD C/L ALEXANDER ST C/L COTTONWOOD AVE 240 0
E3690 SE DAVIS RD C/L COTTONWOOD AVE |C/LIRONWOOD AVE 316 0
F3699 SE DAVIS RD C/L IRONWOOD AVE W/S BROOKWOOD AVE 697 0
3811 SE FIELDSTONE AVE |END (S) S/S OAKHURST 2 0
A3761 SE OAKHURST ST E/S RIVER RD C/L TWELVE OAKS 30 0
B3775 SE OAKHURST ST C/L TWELVE OAKS ST C/L FIELDSTONE AVE 3 0
C3785 SE OAKHURST ST C/L FIELDSTONE W/S RAINTREE 14 0
D3792 SE OAKHURST ST W/S RAINTREE C/L HAZELTINE 61 0
E3794 SE OAKHURST ST C/L HAZELTINE C/L BELLE OAK 65 0
3664 SE OAKLEAF ST N/S SE ROSEWOOD S/S SE WOODLEIGH 37 0
A3617 SE OLIVEWOOD ST C/L PINEWOOD W/S ALEXANDER 43 0
A3767 SE ROSEWOOD ST E/S SE TWELVE OAKS C/L SE OAKLEAF 54 0
B3800 SE ROSEWOOD ST C/L SE OAKLEAF C/L SE RAINTREE 15 0
A3624 SE TWELVE OAKS ST |N/S OAKHURST C/L ROSEWOOD 11 0
B3748 SE TWELVE OAKS ST |C/L ROSEWOOD C/L WOODLEIGH 84 0
A3676 SE WOODLEIGH ST C/L TWELVE OAKS ST C/L OAKLEAF ST 42 0
B3744 SE WOODLEIGH ST C/L OAKLEAF ST C/L ALEXANDER 8 0
TEMPLATE TOTALS| 3,452 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template A5
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1 inch = 400 feet

DISCLAIMER
This map was derived from several databases.
The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.




Template B3

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET TO SEAL (LF) SEAL? (LF)
A1155  [SE 24TH AVE [N/SRIVERRD [S/STVHWY [ 1,786 0
TEMPLATE TOTALS| 1,786 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template B3
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DISCLAIMER

This map was derived from several databases.
The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.




Template B4

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
B2208A [SE 30TH AVE [N/S TV HWY WIDTH CHANGE 185 0
B2208B [SE 30TH AVE |WIDTH CHANGE C/L 32ND 262 0
2413 SE30THCT |RIVERRD CDS (N) 290 0
2465 SE 38THCT  |S/S WITCHHAZEL RD CUL DE SAC 314 0
EDGE SEAL BOTH SIDES OF THE PCC VALLEY

A1413  |SE 40TH AVE |N/S TV HWY GLEN MEADOW (END GUTTER) 22 2060 |GUTTER DOWN CENTER

TEMPLATE TOTALS| 1,073 2,060

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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DISCLAIMER
This map was derived from several databases.
The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.




Template B6

Crack Seals and AC Replacements

2013 Pavement Management Program

#20552222-6102
AC REPLACEMENTS

AC AC
REMOVE REPLACE
(sQYp)  (TON)

AC REMOVAL
SIZE (FT)

SECTION

STREET

2397 SE57TH CT S/S PUEBLO ST CUL DE SAC (S) 13.22 220 |(7*7)+(7*10)
D2378  |SE PUEBLO ST C/L56TH CT C/L56TH PL 31.11 519  [(14*20)
F2379  [SE PUEBLO ST C/L57THCT W/S IMLAY AVE 1.78 030 [(4*4)
TEMPLATE TOTALS| 46.11 7.69
CRACK SEALS
SECTION CRACK EDGE
o e FROM TO SEAL (LF) SEAL? (LF) NOTES
C2344  |SE55TH AVE C/L55TH CT CDS (N) 32 0
2343 SE 55TH CT E/S 55TH AVE CDS (E) 83 0
2389 SE 56TH CT S/S PUEBLO ST CUL DE SAC (S) 44 0
2397 SE57TH CT S/S PUEBLO ST CUL DE SAC (S) 20 0
I3087A  |SE ALEXANDER ST [E/S BROOKWOOD AVE |END C/G (S) 14 0
I3087B  |SE ALEXANDER ST [END C/G (S) PVMT CHANGE 15 0
13087C  |SE ALEXANDER ST |PVMT CHANGE C/L OAKMEADE AVE 76 0
13087D  |SE ALEXANDER ST |C/L OAKMEADE AVE C/L SILVER OAK AVE 204 0
I3087E  |SE ALEXANDER ST |C/L SILVER OAK AVE BEGIN PCC 117 0
C2370  |SE PUEBLO ST W/S 55TH AVE C/L56TH CT 132 0
D2378  |SE PUEBLO ST C/L56TH CT C/L56TH PL 9 0
E2380  |SE PUEBLO ST C/L56TH PL S/L57TH CT 15 0
F2379  [SE PUEBLO ST C/L57THCT W/S IMLAY AVE 22 0
TEMPLATE TOTALS| 783 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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This map was derived from several databases.

The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
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Template B7

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS

4" FULL
AC WIDTH AC
REMOVE GRIND REPLACE
(SQyD) (sQyD) (e]\)]

BASE &
SHOULDER
ROCK
(CUuYD)

SECTION
ID STREET

AC REMOVAL SIZE (FT)

A1126 |SE 70TH AVE N/S TV HWY C/L CARLYLE 61.67 0 10.28 0.00  [(12*21)+(9*12)+(13*15)
(16*18)+(12*16)+(21*18)+(14*14)
A2423  |SE CENTURY BLVD |N/S TV HWY C/L JOHNSON ST 477.56 0 106.12 0.00 |+(46*18)+(28*56)+(8*106) DEPTH APPROX 4"
DO NEEDS BASE/REPLACE WITH 5" AC AND ADD
E2494  [SW 229TH AVE BEG PCC C/L ALEXANDER ST 18.67 0 5.19 6.48  |(21*8) AREA OF 2x21 BASE; DEPTH APPROX 5"
DO NEEDS BASE/REPLACE WITH 5" AC AND ADD
AREA OF 2x68 BASE; SHOULDER ROCK = 2FT x L x
F2491 |SW 229TH AVE C/L ALEXANDER ST |165 FT N C/L ALEXANDER| 103.11 0 28.64 41.32 |(8*68)+(0.5*8*96) 2IN; DEPTH APPROX 5"
TRACKS; SHOULDER ROCK = 2FT x 205FT x 2IN
DEEP; ODOT LOOPS = 3, METAL LOOP PKT IN PCC
=2, 4"W = 180FT, 4"Y=54FT, YRPM=3, 12"W=24FT
(RR STOP BAR), PINS=2 NEED TO BE PLACED IN
F2491 |SW 229TH AVE 210 FT S RR TRACKS [RR TRACKS 0.00 246 54.75 2.53  |(0.5*175*13)+(36*30) MON BOXES; RR TRACKS
TEMPLATE TOTALS| 661.01 246 204.98 50.33
CRACK SEALS

SECTION CRACK  EDGE
ID STREET SEAL (LF) SEAL? (LF)
A1126 |SE 70TH AVE N/S TV HWY C/L CARLYLE 498 0
B1126A [SE 70TH AVE C/L CARLYLE END C/G (W) 132 0
B1126B |SE 70TH AVE END C/G (W) END C/G (E) 281 0
B1126C |[SE 70TH AVE END C/G (E) S/S JOHNSON ST 159 0
3745A  [SE CARLYLE ST E/S 67TH PAVE CHANGE 40 0
3745B  [SE CARLYLE ST PAVE CHANGE W/S 70TH AVE 111 0
A2423  [SE CENTURY BLVD |N/S TV HWY C/LJOHNSON ST 2436 0
TEMPLATE TOTALS| 3,657 0

Note: Sections that are on the edge of a template were generally assigned to the template where

the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template B7
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DISCLAIMER
This map was derived from several databases.
The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.
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Template C2

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

CRACK SEALS
SECTION CRACK EDGE SEAL?

ID STREET FROM TO SEAL (LF) (LF) NOTES
11909 SE 11TH AVE BIRCHS APTS. PK LOT  [C/L ALDER ST 34 0
11888 SE 11TH AVE C/L ALDER ST S/S MAPLE ST 70 0
A3611 SE BIANCA ST E/S TAMORA C/L WENLOCK 30 0
B3635 SE BIANCA ST C/L WENLOCK C/L PORTLANDIA 52 0
C3666 SE BIANCA ST C/L PORTLANDIA W/S 11TH AVE 55 0
3731 SE HANDEL AVE N/S ROUNDELAY S/S WESTERLAND 19 0
A3631 SE LEANDER ST E/S PORTLANDIA AVE  |W/S 11TH AVE 17 0
11809 SE MAPLE ST E/S 10TH AVE C/L11TH AVE 60 0
C3589 SE PORTLANDIA AVE  [N/S BIANCA ST C/L LEANDER ST 10 0
D3609  |SE PORTLANDIA AVE |C/L LEANDER S/S TAMANGO 29 0
A3687 SE ROUNDELAY ST C/L TAMORA C/L HANDEL AVE 22 0
D3424  |SE TAMANGO ST C/L WENLOCK W/S PORTLANDIA 8 0
A3675 SE WENLOCK AVE N/S BIANCA PAVEMENT CHANGE 29 0
A3648 SE WESTERLAND ST [S/S BIANCA C/L HANDEL 41 0
TEMPLATE TOTALS| 476 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template C2
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Template C3

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS

AC AC
SECTION REMOVE REPLACE AC REMOVAL
D p— (sQyD) (TON) SIZE (FT) NOTES
C2177 SE JEAN LN 42FT (S) C/LFIR GROVE LP  [S/S RIVER RD 16.67 2.78  [(10*15)
TEMPLATE TOTALS| 16.67 2.78
CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
C1994  [SE 16TH AVE SPRUCE ST ALDER ST 113 0
A3263A  [SE 21ST AVE W/S CYPRESS ST S$/S N-MOST BI-MART DW 8 0
A3263B  [SE 21ST AVE S$/S N-MOST BI-MART DW  [C/L HEMLOCK CT 6 0
G1976  |SE 21ST AVE C/L PINE ST C/L ALDER ST 24 0
2077 SE HEMLOCK CT [21ST AVE CDS (W) 1199 0
C2177 SE JEAN LN 42FT (S) C/LFIR GROVE LP  [S/S RIVER RD 146 0
TEMPLATE TOTALS| 1,496 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template C3
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Template C4

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS
AC AC
SECTION REMOVE REPLACE  AC REMOVAL
ID STREET (sQyp) (TON) SIZE (FT)
B2141A |[SE 30TH AVE N/S TUMBLESTONE DR |END GUTTER 4.00 0.67 (6*6)
B2142 SE TUMBLESTONE DR |C/L 28TH AVE C/L 30TH AVE 4.00 0.67 (6*6)
C3264A |SE TUMBLESTONE DR |C/L 30TH AVE C/L RIPPLEWOOD AVE 6.78 1.13 (5*5)+(6*6) IN DO: MH=1
TEMPLATE TOTALS| 14.78 2.47
CRACK SEALS
SECTION CRACK EDGE SEAL?
ID STREET FROM TO SEAL (LF) (LF) NOTES
A2135A |SE 28TH AVE N/S TUMBLESTONE DR |END GUTTERS/#1431 280 0
A2135B |SE 28TH AVE END GUTTERS/#1431 S/S CYPRESS ST 284 0
€2090 SE 28TH AVE C/L ASPEN CT C/L WILLOW DR 36 0
2171A  |SE 29TH AVE S/S TURNER CREEK DR PAVEMENT CHANGE (N) 30 0
2171B SE 29TH AVE PVMT CHNG S/S ROSESPRING DR 30 0
1283 SE 30TH AVE S/S MERRIWEATHER DR.  [S/S TURNER CREEK DR. 30 0
A2153  |SE 30TH AVE N/S ROSESPRING DR S/S TUMBLESTONE DR 607 0
B2141A [SE 30TH AVE N/S TUMBLESTONE DR |END GUTTER 443 0
B2141B [SE 30TH AVE END GUTTER S/S CYPRESS 498 0
C2305C  |SE 32ND AVE END OF STREET S/S RIPPLEWOOD 90 0
D2463  [SE 32ND AVE N/S RIPPLEWOOD AVE C/L MERRIWEATHER DR 32 0
E2485 SE 32ND AVE C/L MERRIWEATHER DR [C/L TURNER CREEK DR. 33 0
2091 SE ASPEN CT W/S 28TH AVE CDS (W) 25 0
C3260 SE CAMWAL DR 5FT W W/S 32ND AVE DEAD END (W) 232 0
B2225 SE RIPPLEWOOD DR |C/L 32ND ST SE C/L ROSESPRING DR 1907 0
C2226 SE RIPPLEWOOD DR [C/L ROSESPRING DR C/L TUMBLESTONE DR 562 0
A2154A  |SE ROSESPRING DR CUL-DE-SAC (W) C/L 29TH AVE 968 0
A2154B  |SE ROSESPRING DR C/L 29TH AVE C/L 30TH AVE 795 0
B2157 SE ROSESPRING DR C/L 30TH AVE W/S RIPPLEWOOD AVE 1977 0
A2136  |SE TUMBLESTONE DR |C/L 28TH AVE CUL DE SAC (W) 1647 0
B2142 SE TUMBLESTONE DR |C/L 28TH AVE C/L 30TH AVE 1186 0
C3264A |SE TUMBLESTONE DR |C/L 30TH AVE C/L RIPPLEWOOD AVE 1294 0
TEMPLATE TOTALS| 12,986 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template C5

Crack Seals and AC Replacements
2013 Pavement Management Program

#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
B3167B |SE47TH ST MAIR ST DEAD END (S) 41 0
C3677 SE 48TH AVE N/S FREWING RD C/L MONTEGO 48 0
F2159 SE 52ND AVE N/S GOLDEN RD CUL DE SAC 210 0
G2218 SE 53RD AVE N/S RANCHO ST C/LVILLA ST 125 0
H2189 SE 53RD AVE C/LVILLA ST S/S GOLDEN RD 20 0
D2219 SE 54TH AVE N/S RANCHO ST C/L 54TH AVE (SPUR) 218 0
E2202 SE 54TH AVE C/L 54TH AVE (SPUR) S/S VILLA ST 232 0
2206 SE 54TH AVE (SPUR) [W/S 54TH AVE CUL DE SAC 150 0
A2051 SE MAIR ST E/S BROOKWOOD AVE [MARLA PL 51 0
B3167A |SE MAIR ST MARLA PL 47TH ST 60 0
A2195 SE VILLA ST E/S 53RD AVE E/S 54TH AVE 285 0
TEMPLATE TOTALS| 1,440 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template C5
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Template C7

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS
AC AC
SECTION REMOVE REPLACE
ID STREET (sQYyp)  (TON) AC REMOVAL SIZE (FT)
(9%9)+(16*24)+(18*48)+(9*33)
B2388  |SE CENTURY BLVD |C/L JOHNSON ST N/S DRAKE ST 47011 | 104.47 |+(18*11)+(26*22)+(35*37)+(30*18) DEPTH APPROX 4"
C2330B |SE CENTURY BLVD [C/L PEGASUS ST C/L HACIENDA ST 72.00 16.00 [(18*36) DEPTH APPROX 4"
E2204  [SE CENTURY BLVD |C/L GOBOES CT PVMT CHNG 119.33 26.52  [(18*48)+(14*15) DEPTH APPROX 4"
TEMPLATE TOTALS| 661.44 | 146.99

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF)
B2388 SE CENTURY BLVD |C/L JOHNSON ST N/S DRAKE ST 1840 0
C2330A |SE CENTURY BLVD |N/S DRAKE ST C/L PEGASUS ST 949 0
C2330B |SE CENTURY BLVD |C/L PEGASUS ST C/L HACIENDA ST 2326 0
D2252 SE CENTURY BLVD |C/L HACIENDA ST C/L GOBOES CT 2275 0
E2204 SE CENTURY BLVD |C/L GOBOES CT PVMT CHNG 410 0
F3584A  [SE CENTURY BLVD |PVMT CHNG C/L KENSINGTON ST 157 0
F3585B  [SE CENTURY BLVD |C/L KENSINGTON ST [C/L FRANCES ST 364 0
TEMPLATE TOTALS| 8,321 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template C7
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Template C8

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
2119 SE 73RD CT CDS (S) S/S LANGWOOD ST 813 0
G2217  |SE 74TH AVE N/S FRANCES ST  |C/L LANGWOOD ST 222 0
C2097 SE LANGWOOD ST [DEAD END (W)  [C/L73RD CT 565 0
D3310  |SE LANGWOOD ST |C/L 73RD CT C/L 74TH AVE 448 0
TEMPLATE TOTALS| 2,048 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template C8
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Template D1

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS
AC AC
SECTION REMOVE REPLACE AC REMOVAL
STREET (sQyD) (TON) SIZE (FT) NOTES
B1776 SE 2ND AVE N/S MAPLE C/L ALLEY 5.56 0.93 (5%10)
TEMPLATE TOTALS| 5.56 0.93
CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
C1608 SW ADAMS AVE |N/S WALNUT ST  [S/S OAK ST 60 0
D1537 SW ADAMS AVE |N/S OAK ST S/S BASELINE ST 20 0
E1460 SW ADAMS AVE |N/S BASELINE ST |S/S PCC WASHINGTON ST 1,013 0
TEMPLATE TOTALS| 1,093 0

Note: Sections that are on the edge of a template were generally assigned to the template where

the Section ID is displayed. Check adjacent templates if quantity information is missing. Template D1
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AC REPLACEMENTS

Template D3

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC
SECTION REMOVE AC REPLACE
STREET (sQyp) (TON)  AC REMOVAL SIZE (FT)

C1897 SE 15TH AVE |ALDER ST MAPLE ST 11.11 1.85 (5%5)+(5%5)+(5*10)
F1917 SE ALDER ST [16TH AVE 18TH AVE 20.00 3.33 (6*30)
11812 SE MAPLE ST |C/L11THAVE |C/L11THPL 2.67 0.44 (4*6)
L1815 SE MAPLE ST |C/L 12TH AVE |E/S 13TH AVE 10.00 1.67 (10*9)
P1822 SE MAPLE ST |C/L 16TH AVE |C/L 18TH AVE 20.00 3.33 (6*30)

TEMPLATE TOTALS| 63.78 10.62
CRACK SEALS
SECTION CRACK EDGE SEAL?

ID STREET FROM TO SEAL (LF) (LF) NOTES

B1963 SE 15TH AVE |ALDER ST CUL DE SAC (S) 31 0
C1897 SE 15TH AVE |ALDER ST MAPLE ST 936 0
D1901  [SE 16TH AVE |ALDERST MAPLE ST 80 0
B1894 SE ALDER ST |E/S 11TH AVE |C/L 12TH AVE 6 0
C1896 SE ALDER ST |C/L 12TH AVE |W/S 13TH AVE 124 0
D1898  |SE ALDER ST [13TH AVE 15TH AVE 42 0
E1902 SE ALDER ST [15TH AVE 16TH AVE 20 0
F1917 SE ALDER ST [16TH AVE 18TH AVE 279 0
J1812 SE MAPLE ST |C/L 11THAVE |C/L11THPL 42 0
K1819 SE MAPLE ST |C/L11THPL |C/L12THST 106 0
L1815 SE MAPLE ST |C/L 12TH AVE |E/S 13TH AVE 607 0
P1822 SE MAPLE ST |C/L 16TH AVE |C/L 18TH AVE 166 0
Q1830  |SE MAPLE ST |C/L 18TH AVE |C/L 20TH CT 28 0
R1832 SE MAPLE ST |C/L20THCT |C/L 21ST AVE 43 0
51834 SE MAPLE ST |C/L21ST AVE |W/S 24TH AVE 152 0

TEMPLATE TOTALS| 2,662 0

Note: Sections that are on the edge of a template were generally assigne to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template D3
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Crack Seals and AC Replacements
2013 Pavement Managment Program

Template D4

#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
A1503 NE 30THAVE  [N/SE MAIN ST C/L NE LINCOLN ST 308 0
A1520A |[NE32NDAVE  [N/S E MAIN ST END GUTTER/#117 250 0
A1520B [NE 32ND AVE  |END GUTTER/#117 C/L LINCOLN ST 270 0
ZD1443  |NE LINCOLN ST |E/S 30TH AVE C/L31STCT 135 0
ZE1466  |NE LINCOLN ST |C/L31STCT W/S 32ND AVE 177 0
1854 SE 29TH AVE N/S MAPLE ST S/S CORNUTT ST 47 0
1870 SE 30TH CT N/S MAPLE ST CDS (N) 20 0
A1968A [SE 31STCT CDS (S) WIDTH CHNG (N) P/L #815 205 0
A1968B  [SE 31STCT WIDTH CHNG (N) P/L #815 |END GUTTERS BOTH SIDES 230 0
A1968C [SE 31STCT END GUTTERS BOTH SIDES ~ |S/S MAPLE ST 106 0
B1863 SE 31STCT N/S MAPLE ST CDS (N) 17 0
1807 SE 32ND CT 32ND AVE CDS (E) 6 0
U1855  |SE MAPLEST  [DEAD END (W) C/L 29TH AVE 49 0
V1871 SE MAPLE ST  |C/L 29TH AVE C/L30TH CT 10 0
W1869  [SE MAPLEST  [C/L30THCT C/L 31ST AVE 72 0
X1862 SE MAPLE ST  |C/L 31ST AVE 32ND AVE 37 0
TEMPLATE TOTALS| 1,939 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template D4
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Template E1

Crack Seals and AC Replacements
2013 Pavement Management Program
AC REPLACEMENTS #20552222-6102

AC AC
SECTION REMOVE REPLACE  AC REMOVAL
ID STREET (sQyD) (TON) SIZE (FT)
C1043A |[NW EBBERTS AVE [N/S JACKSON ST BEG OF CURB/#372 6.00 1.00  [(6*9)
C1043B |NW EBBERTS AVE [BEG OF CURB/#372 |END OF CURB/#456 6.00 1.00  |(6*9)
P3236 |NW JACKSON ST |W/SADAMSAVE  [C/L FORD LN 20.00 3.33 (12*15)
F1232A |W MAIN ST C/L FREEMAN BEG C/G (S) 90.67 25.19  |(34*24) DEPTH APPROX 5"

DEPTH OF 5" AC BEFORE RUN INTO

COBBLESTONE/PCC; CALL FOR LOCATES & USE

P1260B (W MAIN ST WIDTH CHANGE W/S 1ST AVE 148.89 41.36 (12*13)+(37*32) |CARE TO NOT DISTURB TRAFFIC LOOPS
TEMPLATE TOTALS| 271.56 71.88

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
A849 NE GRANT ST E/S 1ST AVE C/L 2ND AVE 1234 0
B859 NE GRANT ST C/L 2ND AVE E/S 3RD AVE 687 0
G1166 |NW ADAMS AVE |N/S LINCOLN ST S/S JACKSON ST 114 0
H1067 |NW ADAMS AVE |N/SJACKSON ST S/S RACHEL ST 136 0
B1242 NW CONNELL AVE |[N/S W MAIN ST C/L LINCOLN ST 215 0
C1150 NW CONNELL AVE |C/L LINCOLN ST C/L JACKSON ST 2,198 0
D1052 |NW CONNELL AVE |C/L JACKSON ST C/L RACHEL ST 2,478 0
E942 NW CONNELL AVE |C/L RACHEL ST 75 FT (S) C/L GARIBALDI ST (S/INT] 888 0
C1043A |NW EBBERTS AVE |N/S JACKSON ST BEG OF CURB/#372 506 0
C1043B |NW EBBERTS AVE |BEG OF CURB/#372 |END OF CURB/#456 377 0
C1043C |NW EBBERTS AVE |END OF CURB/#456 |S/S GARIBALDI ST 172 0
P3236 NW JACKSON ST |W/S ADAMS AVE C/L FORD LN 110 0
Q1072 |NW JACKSON ST |C/L FORD LN W/S 1ST AVE 129 0
B944 NW RACHEL ST E/S CONNELL AVE |C/L BAILEY AVE 69 0
C946A  |NW RACHEL ST C/L BAILEY AVE E/S ADAMS AVE 186 0
TEMPLATE TOTALS| 9,499 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template E1
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Template E2

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS

AC AC

SECTION REMOVE REPLACE
ID STREET (SQYD) (TON) AC REMOVAL SIZE (FT)

REPLACE CURB = 253 LF;
(0.5%13*14)+(9*21)+(5*31)|(13X14) DO IS DW #619;
W1110A [NE JACKSON ST |E/S 6TH AVE WIDTH CHNG (N) P/L#679| 576.56 | 160.15 |+(13*14)+(12*381) IN DO: 12"W = 50 FT; DEPTH APPROX 5"
W1110C [NE JACKSON ST [END C/G (N) E/S BIRCHWOOD 20.56 571 |(5*37) DEPTH APPROX 5"
IN DO: 4"W-= 8FT, 12"W= 47FT; POSSIBLE
E1553 |SESTHAVE  [N/S OAKST S/S BASELINE ST 63.56 | 14.12 |[(22*26) PCC; DEPTH APPROX 4"
G1386 [SESTHAVE  |N/S WASHINGTON ST S/S E MAIN ST 12.78 2.13  [(5*10)+(5*8)+(5*5)

TEMPLATE TOTALS| 673.46 | 182.11

CRACK SEALS
EDGE
SECTION CRACK  SEAL?
ID STREET SEAL (LF) (LF)
W1110B |NE JACKSON ST [WIDTH CHNG (N) P/L #679|END C/G (N) 223 0
W1110C |NE JACKSON ST [END C/G (N) E/S BIRCHWOOD 1376 0
E1553 |SE 5TH AVE N/S OAK ST S/S BASELINE ST 919 0
G1386 [SE 5TH AVE N/S WASHINGTON ST S/S E MAIN ST 1037 0
1508 SE BASELINE ST [10TH AVE 12TH ST 1036 0
TEMPLATE TOTALS| 4,591 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template E2
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AC REPLACEMENTS

Template E3

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

AC
SECTION REMOVE AC REPLACE

ID 3 (sQyD) (TON) AC REMOVAL SIZE (FT)
A1286  [NE 17TH AVE S/S 18TH AVE C/L BROGDEN ST 60.67 10.11  [(6*12)+(6*15)+(32*12) IN DO: MH=1, CB=1, 12" W= 66FT
B1169  |NE 17TH AVE C/L BROGDEN ST C/L HYDE ST 41.00 6.83  [(10*12)+(12*13)+(9*9)+(3*4)
C1034  |NE17TH AVE C/L HYDE ST S/S GRANT ST 153.78 25.63  |((10*31)+(4*6)+(15*58)+(12*15)
A1408B [NE 18TH AVE PVMT CNG (#147) C/L 17TH AVE 7.00 1.17  |(7*9)
B1039B |NE 19TH AVE C/L LAURA CT JEFFERSON ST 9.33 156  |(6%6)+(4*12)

TEMPLATE TOTALS| 271.78 45.30

CRACK SEALS

SECTION

ID

STREET

FROM

TO

CRACK
SEAL (LF)

EDGE SEAL?
(LF)

A3242A |NE 11TH ST DR E MAIN ST 11TH AVE DR 22 0
A3242B |NE 11TH ST DR 11TH AVE 12TH AVE 68 0
A1431 NE 12TH AVE EAST MAIN 11TH ST DR 28 0
1178 NE 15TH CT HILLWOOD DR CUL DE SAC 149 0
A1213 NE 16TH AVE HILLWOOD DR BROGDEN ST 177 0
A1286 NE 17TH AVE S/S 18TH AVE C/L BROGDEN ST 448 0
B1169 NE 17TH AVE C/L BROGDEN ST C/L HYDE ST 585 0
C1034 NE 17TH AVE C/L HYDE ST S/S GRANT ST 604 0
A1408A |NE 18TH AVE MAIN ST PVMT CNG (#147) 1072 0
A1408B |NE 18TH AVE PVMT CNG (#147) C/L 17TH AVE 181 0
C1285 NE 18TH AVE C/L 17TH AVE 36 FT N N/S LINCOLN ST 117 0
B1039A |NE 19TH AVE N/S HYDE ST C/L LAURA CT 113 0
B1039B |NE 19TH AVE C/L LAURA CT JEFFERSON ST 172 0
1256 NE 19TH CT N/S LINCOLN ST CUL DE SAC (N) 222 0
Bo12 NE 21ST AVE N/S GRANT ST N/S POYNTER ST 57 0 INCL INT @ POYNTER
A1216 NE HILLWOOD DR |16TH AVE CUL DE SAC 162 0
B3155 NE HILLWOOD DR |16TH AVE 15TH CT 237 0
C1179A  [NE HILLWOOD DR |15TH CT PVMNT CHANGE/TURNER CR. 162 0
993 NE LAURA CT E/S 19TH AVE CUL DE SAC (E) 195 0
ZA221A  [NE LINCOLN ST E/S 18TH AVE PAVEMENT CHANGE 10 0
ZA221B  [NE LINCOLN ST PAVEMENT CHANGE [C/L19TH CT 221 0
ZB337 NE LINCOLN ST C/L19TH CT W/S 20TH PL 369 0
TEMPLATE TOTALS| 5,371 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template E4

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS

AC AC
SECTION REMOVE REPLACE AC REMOVAL SIZE
ID STREET (savD) (TON) (FT)
G3189 NE HYDE ST 24TH AVE (CORNER) C/L HYDE CIR 64.44 10.74  [(10*58)
D995 NE LAURA ST W/S 27TH CT W/S 28TH AVE 178.33 29.72  [(15*67)+(15*40)
TEMPLATE TOTALS| 242.77 40.46
CRACK SEALS

SECTION

ID

STREET

CRACK

SEAL (LF)

EDGE

SEAL? (LF)

NOTES

990 NE 27TH CT N/S LAURA ST CUL DE SAC 40 0
B1434 NE 30TH AVE C/L NE LINCOLN ST S/S NE AZALEA ST 100 0
C1282 NE 30TH AVE NE MEADOW LN S/S BROGDEN ST 22 0
1442 NE 31ST CT N/S NE LINCOLN ST CUL DE SAC 22 0
B1465 NE 32ND AVE C/L LINCOLN ST C/L AZALEA ST 465 0
C1332 NE 32ND AVE C/L AZALEA ST PVMT CHNG 180 0
D1369 NE 32ND AVE PVMT CHNG S/S BROGDEN ST 152 0
Al1129 NE HYDE CIR HYDE ST PARK PL 19 0
D1127 NE HYDE CIR C/L NE TIMOTHY LN C/L SE HYDE ST 39 0
G3189 NE HYDE ST 24TH AVE (CORNER) C/L HYDE CIR 56 0
H1089 NE HYDE ST C/L HYDE CIR PVT ST (NE) 24 0
11094 NE HYDE ST PVT ST (NE) HYDE CIR 49 0
K1075 NE HYDE ST C/LPVT ST WIDTH CHANGE #2594 35 0
K1075B |NE HYDE ST WIDTH CHANGE #2594 [END CURB (N) 130 0
D995 NE LAURA ST W/S 27TH CT W/S 28TH AVE 47 0
A1291 NE MEADOW LN |NE 30TH AVE C/L NE WACO CT 13 0
B1293 NE MEADOW LN |C/L NE WACO CT DEAD END (E) 31 0
1197 NE SEQUOIA CT  |N/S BROGDEN ST CUL DE SAC 7 0
1290 NE WACO CT N/S MEADOW LN CUL DE SAC (N) 12 0

TEMPLATE TOTALS| 1,443 0

Note: Sections that are on the edge of the template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template E5

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS

AC AC
SECTION REMOVE REPLACE ACREMOVAL
STREET (sQyp) (TON) SIZE (FT)
D1211 NE 37TH AVE N/S BROGDEN ST  [N/S OLYMPIC ST 44.33 7.39 (15%21)+(7*12) [IN DO: 12"W = 6FT
TEMPLATE TOTALS| 44.33 7.39
CRACK SEALS
SECTION CRACK EDGE SEAL?
ID STREET FROM TO SEAL (LF) (LF) NOTES
D1211 NE 37TH AVE N/S BROGDEN ST  [N/S OLYMPIC ST 63 0
C1295 NE 39TH AVE N/S MEADOW LN  [S/S BROGDEN ST 18 0
H1214 NE BROGDEN ST  |E/S 37TH AVE C/L 39TH AVE 9 0
11215 NE BROGDEN ST  [C/L 39TH AVE E/S 43RD AVE 42 0
L1579 SE 37TH AVE N/S RUSSELL CT S/S E MAIN ST 105 0
1045 SE SYCAMORE ST |E/S BROOKWOOD [C/L 47TH AVE 65 0
TEMPLATE TOTALS| 302 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template E6

Crack Seals and AC Replacements
2013 Pavement Management Program

AC REPLACEMENTS #20552222-6102

AC AC

SECTION REMOVE REPLACE ACREMOVAL SIZE

STREET

(SQYD)

(TON)

(FT)

A1552 NE 49TH AVE N/S WEST BASELINE RD NE CANDLEWOOD PL 4.44 0.74 (5*8)

A1453 NE CANDLEWOOD PL |NE 49TH AVE BEGIN MOUNTABLE CURB 10.89 1.81 (5*5)+(12*4)+(5*5)
TEMPLATE TOTALS| 15.33 2.55

CRACK SEALS

SECTION CRACK EDGE

ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES

A1552 NE 49TH AVE N/S WEST BASELINE RD NE CANDLEWOOD PL 888 0

B1454 NE 49TH AVE NE CANDLEWOOD PL CUL DE SAC (N) 681 0

A2889 NE 55TH AVE N/S W BASELINE RD C/L NE ERNEST ST 240 0

D3042A [NE 55TH AVE BEGIN C/G WEST SP/L#214 198 0

D3042B [NE 55TH AVE SP/L#214 SP/L#222 108 0

E3552 NE 55TH AVE SP/L#222 N/S DAMSEL DR 200 0

A1453 NE CANDLEWOOD PL |NE 49TH AVE BEGIN MOUNTABLE CURB 132 0

B1453B |NE CANDLEWOOD PL |BEGIN MOUNTABLE CURB [NE SCHOELER CIRCLE (W) 62 0

C1453B |NE CANDLEWOOD PL |NE SCHOELER CIRCLE (W) [NE SCHOELER CIRCLE (E) 21 0

D1453C |NE CANDLEWOOD PL |NE SCHOELER CIRCLE (E) W/S NE 53RD AVE 61 0

1194 NE SCHOELER CIR NE CANDLEWOOD PL (W) |NE CANDLEWOOD PL (E) 180 0
TEMPLATE TOTALS| 2,771 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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AC REPLACEMENTS

SECTION

ID

STREET

Template E7

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC

REMOVE
(sQyD)

AC

REPLACE
(TON)

AC REMOVAL
SIZE (FT)

D3729A [Nw 228TH AVE N/S DOGWOOD ST C/L ALLEY W/S 13.67 2.28  [(33*3)+(4*6)
D3729B [NW 228TH AVE C/L ALLEY W/S C/L CHESTNUT ST 13.33 2.22  |(6*20)
F3751A [NwW 228TH AVE N/S BIRCH ST C/L ALLEY 7.50 1.25  [(0.5*%9*15)
TEMPLATE TOTALS| 34.50 5.75
CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
C3535 NE 61ST AVE N/S DOGWOOD ST S/S CHESTNUT ST 50 0
3156 NE 61ST CT NE LAURELEE ST CUL DE SAC (N) 136 0
1319 NE 61ST PL S/S OELRICH RD CUL DE SAC (S) 262 0
A1275 NE 62ND AVE N/S OELRICH RD S/S LAURALEE ST 64 0
F3544 NE 62ND AVE N/S PCC DOGWOOD ST [S/S PCC CHESTNUT ST 36 0
B3518 NE 63RD AVE N/S DOGWOOD ST S/S CHESTNUT ST 6 0
3157 NE 63RD CT NE LAURALEE ST CUL DE SAC (N) 94 0
A1280 NE 64TH CT N/S OELRICH RD CUL DE SAC (N) 270 0
B3540 NE CADEN AVE N/S DOGWOOD ST S/S CHESTNUT ST 55 0
C3250 NE DOGWOOD ST |E/S CADEN AVE C/L 61ST AVE 30 0
D3362 NE DOGWOOD ST [C/L 61ST AVE C/L61STPL 36 0
E3365 NE DOGWOOD ST [C/L 61ST PL W/S PCC 62ND AVE 24 0
F3370 NE DOGWOOD ST |E/S PCC 62ND AVE C/L 63RD AVE 50 0
H3506 NE DOGWOOD ST [C/L 64TH CT W/S 231ST AVE 71 0
A3108 NE LAURALEE ST  |[NE 61STCT C/L 62ND AVE 51 0
B3119 NE LAURALEE ST  [C/L 62ND AVE NE 63RD CT 118 0
A1389 NW 228TH AVE W/S FIR ST C/L ALLEY WEST 40 0
B1390 NW 228TH AVE C/L ALLEY W/S C/L ALLEY E/W 22 0
C1125A |NW 228TH AVE C/LELM ST C/L ALLEY 80 0
C1125B |NW 228TH AVE C/L ALLEY S/S DOGWOOD ST 14 0
D3729A [Nw 228TH AVE N/S DOGWOOD ST C/L ALLEY W/S 190 0
D3729B [NW 228TH AVE C/L ALLEY W/S C/L CHESTNUT ST 50 0
E3742A [NwW 228TH AVE C/L CHESTNUT ST C/L ALLEY W/S 86 0
E3742B  [NW 228TH AVE C/L ALLEY W/S S/S BIRCH ST 62 0
T842 NW ALDER ST C/L 230TH AVE C/L 229TH AVE 3 0
U3630  [NW ALDER ST C/L 229TH AVE E/S 228TH AVE 19 0
1384 NW FIR ST E/S 228TH AVE W/S 227TH AVE 17 0
TEMPLATE TOTALS| 1,936 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template E8

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS
AC AC
SECTION REMOVE REPLACE AC REMOVAL
ID STREET FROM (sQyD) (TON) SIZE (FT) NOTES
F3610 NE 73RD AVE |N/S CHERRY [END CDS (N) 5.44 091 |[(7*7) IN DO: WV=1
TEMPLATE TOTALS| 5.44 0.91

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template E8
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Template E9

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM SEAL (LF) SEAL? (LF)
1438A NW 205TH AVE N/S MAX TRACKS END C/G (E) 117 0
1438BA |NW 205TH AVE END C/G EAST END ISLAND 19 0
1438BB |NW 205TH AVE END ISLAND WIDTH CHNG (SURVEY MON) 138 0
1438BC  |NW 205TH AVE WIDTH CHNG (SURVEY MON) C/L N DW QUATAMA CROSSING 78 0
1438C NW 205TH AVE C/L N DW QUATAMA CROSSING 70 FT SOUTH WILKINS ST 1,807 0
1513A NW QUATAMA RD [BEGIN CURB B/S C/L SUNBIRD TER 1,206 0
1513B NW QUATAMA RD (C/L SUNBIRD TER W/S 205TH AVE 1,021 0
TEMPLATE TOTALS| 4,386 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template F3

Crack Seals and AC Replacements
2013 Pavement Management Program

AC REPLACEMENTS #20552222-6102
AC AC
SECTION REMOVE REPLACE  AC REMOVAL
STREET (sQyD) el SIZE (FT)
C220C  |NETINAST PAVE CHNG NE 10TH AVE 25.00 417  |(15*15)
TEMPLATE TOTALS| 25.00 4.17
CRACK SEALS

SECTION

ID

STREET

FROM

TO

CRACK

SEAL (LF)

EDGE

SEAL? (LF)

A233 NE 11TH AVE N/S MORNING SUN DR S/S MOON RISE DR 546 0
A3225 NE 11TH CT N/S KATHRYN ST CUL DE SAC 226 0
D400 NE 12TH AVE N/S NE SUNRISE LN C/L NE THOMAS ST 157 0
E361 NE 12TH AVE C/L NE THOMAS ST C/L NE SHANNON CT 186 0
F335 NE 12TH AVE C/L NE SHANNON CT S/S NE KATHRYN ST 98 0
G839 NE 12TH AVE NE MORNING SUN DR NE SETTING SUN DR 487 0
A297B NE 13TH AVE PAVE CHNG/#2031 NE MORNING SUN DR 8 0
B241 NE 13TH AVE NE MORNING SUN DR NE SETTING SUN DR 60 0
H640A NE 9TH AVE N/S ARRINGTON RD WIDTH CHANGE 35 0
A582 NE BALDWIN DR E/S JACKSON SCHOOLRD  |[BALDWIN ST 68 0
D243 NE JOSEPHINE ST NE 9TH AVE NE 9TH PL 8 0
320 NE KATHRYN ST (SPUR E)  |S/S NE KATHRYN ST CUL DE SAC (S) 116 0
A234 NE MORNING SUN DR NE 10TH AVE NE 11TH AVE 472 0
B236 NE MORNING SUN DR NE 11TH AVE NE 12TH AVE 447 0
C242 NE MORNING SUN DR NE 12TH AVE NE 13TH AVE 356 0
3221A NE SETTING SUN DR 12TH AVE E/S 13TH AVE 225 0
334 NE SHANNON CT E/S NE 12TH AVE CUL DE SAC (E) 73 0
A391 NE SUNRISE LN E/S JACKSON SCHOOLRD [C/L9TH AVE 233 0
B392 NE SUNRISE LN C/L9TH AVE C/L 10TH AVE (W) 99 0
C394 NE SUNRISE LN C/L 10TH AVE (W) C/L 10TH AVE (E) 26 0
D401 NE SUNRISE LN C/L 10TH AVE (E) C/L12TH AVE 19 0
E417A NE SUNRISE LN C/L12TH AVE BEGIN C/G (N) 14 0
C363 NE THOMAS ST E/S NE 12TH AVE CUL DE SAC (E) 317 0
B220B NE TINA ST NE 9TH PL PAVE CHNG 2 0
C220C NE TINA ST PAVE CHNG NE 10TH AVE 97 0

TEMPLATE TOTALS| 4,375 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check the adjacent template if quantity information is missing.
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Template F4

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

AC REPLACEMENTS
AC AC
SECTION REMOVE REPLACE
ID STREET (sQyp) (TON) AC REMOVAL SIZE (FT)
IN DO: WV=1;
D770 NE 21ST AVE N/S CORNELL C/L BARBERRY CT 16.78 5.59  |(5*5)+(7*18) DEPTH APPROX 6"
A705 NE ARROWWOOD ST  [E/S HAWTHORNE AVE |W/S LINDEN AVE 57.78 9.63  |(6*20)+(5*38)+(3*10)+(6*6)+(18*8)
M313 NE KATHRYN ST W/S NE 21ST AVE W/S NE 23RD CT 108.00 18.00 [(8*10)+(12*58)+(14*14)
F423 NE SUNRISE LN C/L 14TH AVE C/L 15TH AVE 16.00 444 |(12*12) IN DO: 4"W = 12FT
TEMPLATE TOTALS| 198.56 37.66
CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
M344 NE 21ST AVE NE SHANNON DR C/L NE KATHRYN ST 12 0
N309 NE 21ST AVE C/L NE KATHRYN ST  [DEAD END (N) 754 0
A705 NE ARROWWOOD ST |E/S HAWTHORNE AVE [W/S LINDEN AVE 482 0
564 NE DARBY ST E/S NE 17TH AVE W/S NE 21ST AVE 514 0
M313 NE KATHRYN ST W/S NE 21ST AVE W/S NE 23RD CT 754 0
E417B NE SUNRISE LN BEGIN C/G (N) END C/G (N) 213 0
E417C NE SUNRISE LN END C/G (N) C/L 14TH AVE 62 0
F423 NE SUNRISE LN C/L 14TH AVE C/L 15TH AVE 366 0
G425 NE SUNRISE LN C/L 15TH AVE W/S 17TH AVE 259 0
TEMPLATE TOTALS| 3,416 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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CRACK SEALS

SECTION

ID

STREET

Template F8

Crack Seals and AC Replacements
2013 Pavement Management Program

#20552222-6102

CRACK

EDGE

SEAL (LF) SEAL? (LF)

A2710A [NW AMBERWOOD DR E/S CORNELIUS PASSRD  |BEG C/G (S) 25 0
A2710B [NW AMBERWOOD DR BEG C/G (S) E/S ALOCLEK DR 186 0
3671 NW BROWNSTONE WAY  |E/S CADBURY AVE W/S 206TH AVE 80 0
A3647 NW CADBURY AVE C/L ADLINGTON LN C/L BROWNSTONE WY 32 0
B3655 NW CADBURY AVE C/L BROWNSTONE WY S/S SHEFFIELD AVE 25 0
A3646 NW SHEFFIELD AVE C/L ADLINGTON LN C/L CADBURY AVE 121 0
B3679 NW SHEFFIELD AVE C/L CADBURY AVE S/S AMBERWOOD DR 27 0

TEMPLATE TOTALS| 496 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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Template F9

Crack Seals and AC Replacements
2013 Pavement Management Program

AC REPLACEMENTS #20552222-6102

AC AC

REMOVE REPLACE AC REMOVAL

SECTION

STREET

(sQvD)

(TON)

SIZE (FT)

A3712  [NW 192ND AVE N/S SNOQUALMIE ST S/S GALLATIN ST 11.78 1.96  |(8*7)+(10%5)
TEMPLATE TOTALS| 11.78 1.96
CRACK SEALS
SECTION CRACK 3
o S FROM TO SEAL (LF) SEAL? (LF) NOTES
A3709  [NW 190TH AVE 5/S OKANOGAN ST C/L SNOQUALMIE ST 150 0
B3765  |NW 190TH AVE C/L SNOQUALMIE ST S/S GALLATIN ST 12 0
B3710  |[NW 191STPL C/L SISKIYOU ST C/L OKANOGAN ST 52 0
C3721  [NW 191STPL C/L NW OKANOGAN ST  |S/S SNOQUALMIE ST 13 0
A3712  [Nw 192ND AVE N/S SNOQUALMIE ST S/S GALLATIN ST 191 0
B3773A |NW 192ND AVE S/S GALLATIN ST BEGIN ISLAND 125 0
3714 NW 193RD AVE N/S SNOQUALMIE ST N/S GALLATIN ST 24 0
A3758  [NW GALLATIN ST E/S 193RD AVE W/S 192ND AVE 99 0
3706 NW SISKIYOU ST END (WEST) W/S NW 191ST AVE 2 0
A3711  [NW SNOQUALMIE ST |193RD AVE C/L 192ND AVE 43 0
B3715  |NW SNOQUALMIE ST [C/L 192ND AVE C/L 191ST AVE 26 0
C3722  [NW SNOQUALMIE ST [C/L 191ST AVE W/S 190TH AVE 46 0
TEMPLATE TOTALS| 783 0

Note: Sections that are on the edge of the template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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AC REPLACEMENTS

SECTION
STREET

Template G1

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC

AC

REMOVE REPLACE

(sQyD)

(TON)

AC REMOVAL SIZE (FT)

A208  |NW 3RD AVE S/S MERLE DR DEAD END (S) 87.56 14.59 |(3*7)+(14*18)+(11*25)+(8*30)
A2673 [NW CORY ST N/S CONNELL AVE C/L 2ND AVE 65.33 18.15 [(13*21)+(7*45) IN DO: 12"W = 36FT
C181  |NW MERLE DR W/S 3RD AVE C/L MERLE DR (SPUR) 15.56 259 [(7*20)
TEMPLATE TOTALS| 168.45 | 35.33
CRACK SEALS

SECTION
STREET

CRACK

SEAL (LF) SEAL? (LF)

EDGE

84B NE 1ST CT N/S LENOX ST C/L PRIVATE DRIVE 197 0
84C NE 1ST CT C/L PRIVATE DRIVE CUL DE SAC (N) 89 0
A208 NW 3RD AVE S/S MERLE DR DEAD END (S) 272 0
B177 NW 3RD AVE N/S MERLE DR S/S SCOTT ST 20 0
A2673 |NW CORY ST N/S CONNELL AVE C/L 2ND AVE 518 0
B2674 |NW CORY ST C/L 2ND AVE W/S GLENCOE RD 371 0
B2669 [NW HORNECKER RD [SE/S CORY ST WIDTH CHNG (END C/G) 514 0
C2744 |NW HORNECKER RD |WIDTH CHNG (END C/G)[400 FT E C/L MCKAY CREEK (MON BOX) 574 0
C181 NW MERLE DR W/S 3RD AVE C/L MERLE DR (SPUR) 190 0
D185 NW MERLE DR C/L MERLE DR (SPUR)  |W/S GLENCOE RD 135 0
200 NW MERLE DR (SPUR) [MERLE DR CUL DE SAC 14 0

TEMPLATE TOTALS| 2,894 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.
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AC REPLACEMENTS

SECTION

STREET

Template G2

Crack Seals and AC Replacements
2013 Pavement Management Program
#20552222-6102

AC
REMOVE

(sQyD)

AC
REPLACE
(TON)

AC REMOVAL SIZE
(FT)

H141 NE ESTATE DR C/L JAMIE DR C/L LORIE DR 42.67 7.11 (16*24)

13135 NE ESTATE DR C/L LORIE DR C/L TRISHA DR 7.78 1.30 (5*14)

J151 NE ESTATE DR C/L TRISHA DR W/S JACKSON SCHOOL RD 7.11 1.19 (8*8)

Q3134 NE LENOX ST E/S 4TH PL LORIE DR 41.56 6.93 (17*22)

Al132A NE LORIE DR N/S ESTATE DR C/L LINDSEY DR 133.00 22.17 (19*46)+(17*19) |[IN DO: 12"W = 72FT
TEMPLATE TOTALS| 232.12 38.70

CRACK SEALS

SECTION CRACK EDGE

ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES

116 NE AMANDA PL E/S LINDSEY DR CUL DE SAC 136 0

A332 NE ESTATE DR S/S HAREWOOD ST C/L GWEN CT 512 0

B226 NE ESTATE DR C/L GWEN CT C/LTINACT 92 0

C216 NE ESTATE DR C/LTINACT C/L MERLE CT 147 0

D3055A |NE ESTATE DR MERLE CT PAVE CHNG - S P/L #2154 112 0

D3055B |NE ESTATE DR PAVE CHNG -S P/L #2154 [C/L LINDSEY CT 427 0

E172 NE ESTATE DR C/L LINDSEY CT C/L NICKI CT 249 0

F139 NE ESTATE DR C/L NICKI CT C/L LINDSEY DR 716 0

G3052 NE ESTATE DR C/L LINDSEY DR C/LJAMIE DR 261 0

H141 NE ESTATE DR C/L JAMIE DR C/L LORIE DR 279 0

13135 NE ESTATE DR C/L LORIE DR C/L TRISHA DR 601 0

J151 NE ESTATE DR C/L TRISHA DR W/S JACKSON SCHOOL RD 679 0

230 NE GWEN CT W/S ESTATE DR CUL DE SAC (W) 285 0

Q3134 NE LENOX ST E/S 4TH PL LORIE DR 240 0

173 NE LINDSEY CT ESTATE DR CUL DE SAC 219 0

Al75 NE LINDSEY DR ESTATE DR STEPHANIE CT 288 0

B176 NE LINDSEY DR STEPHANIE CT ESTATE DR 452 0

C129 NE LINDSEY DR N/S ESTATE DR C/L AMANDA PL 127 0

D103 NE LINDSEY DR C/L AMANDA PL W/S LORIE DR 290 0

Al132A NE LORIE DR N/S ESTATE DR C/L LINDSEY DR 199 0

B132B NE LORIE DR C/L LINDSEY DR PAVE CHNG S P/L #2832 163 0

C132C NE LORIE DR PAVE CHNG S P/L #2832 LENOX ST 269 0

209 NE MERLE CT W/S ESTATE DR CUL DE SAC 186 0

140 NE NICKI CT ESTATE DR CUL DE SAC (N) 358 630

174 NE STEPHANIE CT [LINDSEY DR CUL DE SAC (N) 224 480

215 NE TINA CT E/S ESTATE DR CUL DE SAC 512 0
TEMPLATE TOTALS| 8,023 1,110

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template G2
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Crack Seals and AC Replacements

Template G3

2013 Pavement Management Program

#20552222-6102

CRACK SEALS
SECTION CRACK EDGE
ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES
E219 NE 9TH PL NE TINA ST NE NAOMI CT 26 0
F201B NE 9TH PL PVMT CHANGE C/L NE LOVELL ST 25 0
G167 NE 9TH PL C/L NE LOVELL ST CUL DE SAC (N) 72 0
168 NE LOVELL ST NE 9TH AVE NE 9TH PL 59 0
Al44 NE PARKSEDGE CIR  [NE JONES FARM PKY NE ROGAHN ST 34 0
B125 NE PARKSEDGE CIR  [NE ROGAHN ST NE PRAHL PKWY 422 0
C133 NE PARKSEDGE CIR  [NE PRAHL PKWY NE JONES FARM PKWY 389 0
A100A NE ROGAHN ST E/S JACKSON SCHOOL RD PVMT CHNG 91 0
17 NE SUNDANCE CT W/S JACKSON SCHOOL RD CUL DE SAC (W) 140 0
TEMPLATE TOTALS| 1,258 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template G3
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Template H1

Crack Seals and AC Replacements
2013 Pavement Management Program

#20552222-6102
AC REPLACEMENTS

AC AC
REMOVE REPLACE
(sQYyp)  (TON)

SECTION

AC REMOVAL

STREET SIZE (FT) NOTES

AS8A NE GLENCOE OAKS PL  [N/S SCHOOL LOOP S/S MILNE 32.11 5.35 [(17*17)
TEMPLATE TOTALS| 32.11 5.35

CRACK SEALS

SECTION CRACK EDGE

ID STREET FROM TO SEAL (LF) SEAL? (LF) NOTES

55 NE 1ST PL S/S MILNE RD CUL DE SAC 367 966

56 NE 2ND CT S/S MILNE RD CUL DE SAC 309 925

52 NE CRIMSON PL S/S MILNE RD CUL DE SAC (S) 255 930

AS8A NE GLENCOE OAKS PL  [N/S SCHOOL LOOP S/S MILNE 443 1132

D21 NE MILNE ST E/S GLENCOE RD C/L 1ST PL 270 0

E20 NE MILNE ST C/L 1ST PL C/L2ND CT 415 521

F23 NE MILNE ST C/L2ND CT C/L GLENCOE OAKS 350 494

G24 NE MILNE ST C/L GLENCOE OAKS PL  |C/L CRIMSON PL 300 500

H26 NE MILNE ST C/L CRIMSON PL C/L KASTER DR 313 664

128 NE MILNE ST C/L KASTER DR W/S 3RD AVE 232 466
TEMPLATE TOTALS| 3,254 6,598

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing.

Template H1
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This map was derived from several databases.
The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.




Template H4

Crack Seals and AC Replacements

2013 Pavement Management Program

#20552222-6102
CRACK SEALS

SECTION CRACK EDGE

ID STREET SEAL (LF) SEAL? (LF)

CONTRACTOR TO CHECK W/INSPECTOR PRIOR TO CRACK
SEAL = ONLY FROM 25TH TILL PRE-LEVEL AREA, THEN

3717A NE BEACON CT WEST END W/S NE 25TH AVE 1574 0 SOUTH 1/2, AND CRACK ALONG SPUR.
37178 NE BEACON CT (SPUR)  |N/S BEACON CT [NORTH END 10 0
TEMPLATE TOTALS| 1,584 0

Note: Sections that are on the edge of a template were generally assigned to the template where
the Section ID is displayed. Check adjacent templates if quantity information is missing. Template H4
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The City cannot accept responsibility for any errors.
Therefore, there are no warranties for this product.
However, notification of errors would be appreciated.




Template H8

Crack Seals and AC Replacements

2013 Pavement Management Program
#20552222-6102

CRACK SEALS

SECTION CRACK EDGE
STREET SEAL (LF) SEAL? (LF) NOTES
0207 NW CENTURY BLVD |BEG PVMT (S) FIVE OAKS DR C/L WAGON WAY 578 0
A6 NW WAGON WAY  [E/S CENTURY BLVD W/S BEHIND XWALK CROENI RD 2,303 0
B7A NW WAGON WAY  (W/S BEHIND XWALK CROENI WIDTH CHNG (CURB ANGL NE/S) 1,813 0
B7B NW WAGON WAY [WIDTH CHNG (CURB ANGL NE/S) [C/L FIVE OAKS DR 320 0
C8 NW WAGON WAY [C/L FIVE OAKS DR W/S CORNELIUS PASS RD 888 0
TEMPLATE TOTALS| 5,902 0

Note: Sections that are on the edge of the template were generally assigned to the template where
the Section ID is displayed. Check adjacent template if quantity information is missing. Template H8
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